To The Executive Engineer, C&W Division Kohat.

Subject: CONSTRUCTION OF C&W ROADS IN TEHSIL KOHAT, GUMBAT AND LACHI DISTRICT KOHAT ADP NO. 925/190550 (2019-20).

SUB HEADS:-
1. REPAIR AND REHABILITATION OF NAVAY KALLAY ROAD TO GULRAIZ BANDA TO JUNGLE KHEL BYPASS ROAD (20.961-M).
2. REPAIR AND REHABILITATION OF EID GAH TO NAVAY KALLY CHOWK (4.841-M).
3. REPAIR AND REHABILITATION OF OTS TO SHERI VILLA ROAD (13.895-M).
4. REPAIR AND REHABILITATION OF BYPASS TO MOMIDHAN ROAD (1.792-M).
5. REPAIR AND REHABILITATION OF HAFIZ ABAD ROAD (3.564-M).


As recommended by Procurement Committee, the bid costing Rs. 52,998,000/- (Rupees Fifty Two Million, Nine Hundred & Ninety Eight Thousand only) based on the lowest rate viz 01% Below (One percent below on BOQ cost based on MRS-2019) offered by M/S Haji Sarwar Jan & Sons, Government Contractor for the subject cited work is hereby approved on the basis of documents submitted by you and forwarded by Superintending Engineer C&W Circle Kohat, subject to the following conditions:-

1. Fulfillment of all codal & financial formalities.
2. The Executive Engineer/Sub Divisional Officer incharge are responsible for the execution of the work according to the specifications, scope of work & quantities of all items as provided in administratively approved PC-I/ Cost estimate.
3. The work may be completed within stipulated period and technical sanction from the competent authority must be obtained before commencement of the work. The work order shall only be issued after fulfillment of all codal formalities.
4. The contractor may be directed to sign the contract agreement and the work shall commence on availability of funds.
5. The Executive Engineer while issuing the work order will also specify the quarry/sources of the basic materials to the contractor so as to ensure good quality of the work.
6. Professional tax/income tax and stamp duty shall be recovered from the contractor as per rules.
7. The Procurement Committee shall be responsible for correctness and validity of the Contractor’s enlistment with the Department & PEC and transparency of bidding.
8. Each payment will be supported by Material Test Result. A test profile may be maintained for the project.
9. In case of Non Scheduled Items (NSI), the detail analysis must be approved from the Authority concerned under relevant clause of Contract Agreement before issuance of work order.
10. Procurement Committee shall be responsible for the verification of call deposit, additional security and performance guarantee etc.

Copy of the comparative statement alongwith tender documents for the subject noted work as received are returned herewith in original.

DA/As above

Cc. 1. Superintending Engineer, C&W Circle Kohat.
   2. Deputy Director (IT) C&W Department Khyber Pakhtunkhwa Peshawar with the request to upload this approval on C&W website as well on KPPRA website.