To

The Executive Engineer,
C&W Division Kohat.

Subject:
CONSTRUCTION OF C&W ROADS IN TEHSIL KOHAT, GUMBAT AND LACHI DISTRICT KOHAT ADP NO. 925/190550 (2019-20).

SUB HEADS:-
1. REPAIR AND REHABILITATION OF NATIONAL BANK ROAD AT KACHI (2.503-M).
2. REPAIR AND REHABILITATION OF MARAI BRANCH ROAD (4.223-M).
3. REPAIR AND REHABILITATION OF HASSAN KHEL KACHI ROAD (8.003-M).
4. REPAIR AND REHABILITATION OF NEW ROAD (15.502-M).
5. REPAIR AND REHABILITATION OF DARGAH ROAD/GRAVEYARD ROAD (5.068-M) (Re-Tender).


As recommended by Procurement Committee, the bid costing Rs. 35,281,400/- (Rupees Thirty Five Million, Two Hundred Eighty One Thousand & Four Hundred only) based on the lowest rate viz 0.02% Below (Zero point Zero Two percent below on BOQ cost based on MRS-2019) offered by M/S Malik Syed Alim Jan & Sons Construction Pvt. Ltd, Government Contractor for the subject cited work is hereby approved on the basis of documents submitted by you and forwarded by Superintending Engineer C&W Circle Kohat, subject to the following conditions:-

1. Fulfillment of all codal & financial formalities.
2. The Executive Engineer/Sub Divisional Officer incharge are responsible for the execution of the work according to the specifications, scope of work & quantities of all items as provided in administratively approved PC-I/ Cost estimate.
3. The work may be completed within stipulated period and technical sanction from the competent authority must be obtained before commencement of the work. The work order shall only be issued after fulfillment of all codal formalities.
4. The contractor may be directed to sign the contract agreement and the work shall commence on availability of funds.
5. The Executive Engineer while issuing the work order will also specify the quarry/sources of the basic materials to the contractor so as to ensure good quality of the work.
6. Professional tax/income tax and stamp duty shall be recovered from the contractor as per rules.
7. The Procurement Committee shall be responsible for correctness and validity of the Contractor’s enlistment with the Department & PEC and transparency of bidding.
8. Each payment will be supported by Material Test Result. A test profile may be maintained for the project.
9. In case of Non Scheduled Items (NSI), the detail analysis must be approved from the Authority concerned under relevant clause of Contract Agreement before issuance of work order.
10. Procurement Committee shall be responsible for the verification of call deposit, additional security and performance guarantee etc.

Copy of the comparative statement alongwith tender documents for the subject noted work as received are returned herewith in original.

DA/As above

1. Superintending Engineer, C&W Circle Kohat.
2. Deputy Director (IT) C&W Department Khyber Pakhtunkhwa Peshawar with the request to upload this approval on C&W website as well on KPPRA website.

CHIEF ENGINEER (CENTRE)

cc:
1. Superintending Engineer, C&W Circle Kohat.
2. Deputy Director (IT) C&W Department Khyber Pakhtunkhwa Peshawar with the request to upload this approval on C&W website as well on KPPRA website.