OFFICE OF THE CHIEF ENGINEER (SOUTH-1)

COMMUNICATION & WORKS DEPARTMENT PESHAWAR
Police Line Road Khyber Pakhtunkhwa Peshawar
Phone Numbers 091-9211725, 091-9223435, Fax Number 091-921148

TR

128-M (5) Dated Peshawar the A 77072026

The Executive Engineer,
C&W Division Hangu,

Subject: TENDER DOUCMENTS OF THE WORK “ADDITIONAL FACILITIES
AND CONSTRUCTION OF FACILITIES IN VARIOUS DISTRICT OF

KHYBER PAKHTUNKHWA SH: CONSTRICTION OF LAWYER

SHED”’.
Reference: - Superintending Engineer C&W Circle Kohat letter No1379 /15-HG, dated
08-10-2026

As recommended by the Procurement Committee the bid amounting to Rs.: 23.469
Million (Rupees Twenty Three Million Four Hundred Sixty Nine Thousand only) viz At 15.50%
below on BOQ Cost based on MRS-2025 (Bi annual) offered by M/S Aftab Ali Bangash
Government Contractor for the subject cited work is hereby approved on the basis of documents
recommended by you and Superintending Engineer C&W Circle Hangu subject to fulfilment of all
codel formalities, financial discipline and the following conditions: -

L.

10.
11.

The contractor shall be directed to sign the contract agreement before
commencement of the work, as per KPPRA Bidding documents enforced.

The Executive Engineer/Sub Divisional Officer in charge Supervisory Staff shall
be responsible for the execution of work according to the approved plan,
specifications, approved PC-1 and as per provisions of Contract agreement.

The work may be completed in stipulated period and technical sanction from the
competent authority must be obtained before commencement of work. Tl_le work
order should only be issued after fulfillment of all codal formalities and
confirmation of the requirements of KPPRA notification No.S.R.O
(16)/vol:1-26/2022-23 dated 05-09-2022.. . ..

The execution of work shall commence after release of funds.

All necessary construction material tests will be arranged by the contractor/firm at
his own cost from the specified laboratory (es) as directed by Engineer in charge.

The professional tax, income tax & stamp duty, shall be deducted from the
contractor as per rules /SROs in vogue.

The Procurement Committee shall be responsible for the correctness of documents,
verification of CDRs and genuineness of Bank Guarantee/Performance Security,
validity of the contractor(s), enlistments and PEC registration, transparency of the
bidding process & their authentication from entities concerned.

The Executive Engineer will ensure the validity of Performance Security in the
shape of Bank Guarantee till expiry of the defect liability period as per KPPRA
Rules. )

Each payment will be supported by material test results; a test profile may be
maintained for the project.

Stamp duty may be obtained from the contractor in shape of call deposit.

In case of Non-Scheduled Items (NSI) the detail analysis must be approved from
the Authority Concerned under relevant clause of contract agreement before
issuance of work order.

Copy of the comparative statement along with tender documents of the subject noted
work as received are returned herewith in original.

DA/As above

v

CHIEF ENGINEER (SOUTH-T)

Copy forwarded to the: -

1). Superintending Engineer C&W Circle, Hangu,
) Deputy Director, LT C&W Department, Peshaw3
T
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