Office of the Chief Engineer (South-1)

Communication & Works Department Peshawar
Police Line Road Khyber Pakhtunkhwa Peshawar
Phone Numbers 091-9211725, 091-9223435, Fax Number 091-9211482

No.éol 128-M (6) Dated Peshawar the { | / S’ /12026

To
The Executive Engineer,
Building Division Kohat.

Subject: ACCELERATED SUSTAINABLE DEVELOPMENT INITIATIVE FOR
DISTRICT KOHAT, ADP NO. 1013/251261 (2025-26) .

Sub Head PROVISION OF MISSING FACILITIES IN COMMISSIONER KOHAT
DIVISION, DEPUTY COMMISSIONER OFFICES AND RESIDENCE AND
GOVT: BUILDINGS.

Reference: SE C&W Circle Kohat letter No.1491/15, dated 07.05.2026.

As recommended by the Procurement Committee vide above referred letter, the bid
amou‘nting to Rs. 24.128 (M) (Rupees Twenty-Four million, One Hundred Twenty-Eight
thousand only) viz 3.10 % below on BOQ Cost based on MRS-2025 (1* Qtr) and NSI offered by
M/S Abdul Qayum & Sons, Government Contractor for the subject cited work is hereby
approved on the basis of documents recommended by you and Superintending Engineer C&W Circle
Kohat subject to fulfillment of all codal formalities, financial discipline & the following conditions: -

1. The contractor shall be directed to sign the contract agreement before commencement of the
work, as per KPPRA Bidding documents 2014.

2. The Executive Engineer/Sub Divisional Officer in charge Supervisory Staff shall be responsible
for the execution of work according to the approved plan, specifications, approved PC-I and as per
provisions of Contract agreement.

3. The work may be completed in stipulated period and technical sanction from the competent
authority must be obtained before commencement of work. The work order should only be issued
after fulfillment of all codal formalities and confirmation of the requirements of KPPRA
notification No.S.R.O (16)/vol:1-26/2022-23 dated 05-09-2022

4. The execution of work shall commence after release of funds.

5. All necessary construction material tests will be arranged by the contractor/firm at his own cost
from the specified laboratory (es) as directed by Engineer in charge.

6. The professional tax, income tax & stamp duty, if not exempted, shall be deducted from the
contractor as per rules /SROs in vogue.

7. The Procurement Committee shall be responsible for the correctness of documents, verification of
CDRs and genuineness of Bank Guarantee/Performance Security, validity of the contractor’s
enlistments and PEC registration, transparency of the bidding process & their authentication from
entities concerned.

8. The Executive Englneer will ensure the validity of Performance Security in the shape of Bank
Guarantee till expiry of the defect liability period.

9. Each payment will be supported by material test results a test profile may be maintained for the
pro;ect

10. Stamp duty may be obtained from the contractor in shape of call deposit.

11. In case of Non-Scheduled Items (NSI) the detail analysis must be approved from the Authority
Concerned under relevant clause of contract agreement before issuance of work order.

Copy of the comparative statement along with tender documents of the subject noted work as
received are returned herewith in original.

DA/As above

CHIEF ENGINEER (SOUTH-I)
Copy: forwarded to thc -
1., Superintending Engineer C&W Circle, Kohat wi/r to his letter quoted above for information.
/" Deputy Director, I.T C&W Department, Peshawar.
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