orrice or TiE SUPERINTENDING ENGINEER
C&W CIRCLE D.I. KHAN

ADDRESS: SHAH ALAM ABAD CHOWK DERA Ismall Kian
Pitowe No.0966-920381, Ema Avoriss: supdicnwdikhand 81 @ gmail.com

No 693  11Bigg Dated: 30 /OF /2025

Subject:

Reference:

10.

11.

Note:-

The Executive Engineer,
C&W Bullding Division D.L.Khan

As recommended by you vide above letter under reference, the rate of 10% Above on BOQ Cost
based on MRS-2024 (1st Bl Annual) which comes out to Rs.6.600 (M) (Rupees Six Million Six Hundred
Thousand Only) against the E/Cost of Rs.6.000 (M), offered by M/S Shahzain Khan Gandapur and Co
Government Contractor for the subject cited work being lowest & reasonable is hereby approved subject to
following conditions.

1.
2

Fulfillment of all codal & financial formalities:-

The Executive Engineer/Sub-Divisional Officer In-charge are responsible for the execution of
work according to the specification, scope of work provided in administratively approved
PC-1/Cost Estimate and in accordance with the Contract Agreement provision and to use the
standardized material therein.

The work may be completed within stipulated period and according to the Technical Sanction
(1.5), which should be obtained from the competent authority before commencement of the
work. The work order shall only be issued after fulfillment of all codal formalities.

The contractor may be directed to sign the contract agreement before the commencement of
work and be asked to submit work plan immediately, for approval of the XEN and the
expenditure of completed work should be restricted to the approved cost without any cxcess.

The Executive Engineer while issuing the work order will also specify the quarry/sources of the
basic materials to the contractor so as to ensure good quality of the work.

Professional Tax/Income Tax and stamp duty shall be recovered from contractor as per Rules.
The procurement Committee shall be responsible for correctness and validity of the Contractor’s
enlistment with the Department & PEC and transparency of bidding.

Each payment will be supported by Material Test Result. A test profile may be maintained for the
project.

In case of Non Scheduled Items (NSI), the detail analysis must be approved from the Authority
concerned under relevant clause of Contract Agreement before issuance of work order.
SDRs/CDRs as 2% Earnest Money of the lowest bidder "(M/S Shahzain Khan Gandapur and Co)"
Govt. Contractor should be verified from the concerned Bank, regarding the ownership of account
and its verification before issuance of work order and make it part & parcel of the tender
documents.

Procurement Committee shall be responsible for the Verification ol call deposit, Additional
Security and performance guarantee etc.

¢ al the carliest,

SUPERINTENDING ENGINEER
CE&W CIRCLE D.LKHAN

Copy to the Deputy Director (IT) C&W Department Khyber Pakhtunkhwa Pgshawlar with the request

to uplead this approval on C&W website as well as on KPPRA website,

SUPERINTENRINGENGINEER
C&W CIRCRE DLKHAN



orrice o THE SUPERINTENDING ENGINEER
C&W CIRCLE D.I. KHAN

ADDRESS: SHAH ALAM ABAD CHOWK DERA ISMAIL KllaN
Pitowe No.0966-920381, Emait. Avoress: supdtonwdikhand 818 gmail.com

No /6 /1-T Bldg Dated: O &/ 6.2 /2025
To,

The Executive Engineer,
C&W Building Division D.l.Khan

Subject:

Reference:  Your office Letter No.1491/23-M dated 30-07-2025,

As recommended by you vide above letter under reference, the rate of 10% Above on BO(} Cost
based on MRS-2024 (1st Bl Annual) which comes out to Rs.6.600 (M) (Rupees Six Million Six Hundred
Thousand Only) against the E/Cost of Rs.6.000 (M), offered by M/S Shahzain Khan Gandapur and Co
Government Contractor for the subject cited work being lowest & reasonable Is herchy approved subject to
following conditions.

1. Fulfillment of all codal & financial formalities:-

2. The Executive Engineer/Sub-Divisional Officer In-charge are responsible for the execution of
work according to the specification, scope of work provided in administratively approved
PC-1/Cost Estimate and in accordance with the Contract Agreement provision and to use the
standardized material therein.

3. The work may be completed within stipulated period and according to the Technical Sanction
(T.5), which should be obtained from the competent authority before commencement of the
work. The work erder shall only be issued after fulfillment of all codal formalities.

4. The contractor may be directed to sign the contract agreement before the commencement of
work and be asked to submit work plan immediately, for approval of the XEN and the
expenditure of completed work should be restricted to the approved cost without any excess,

5. The Executive Engineer while issuing the work order will also specify the quarry/sources of the
basic materials to the contractor so as to ensure good quality of the work.

b. Professional Tax/Income Tax and stamp duty shall be recovered from contractor as per Rules.

7. The procurement Committee shall be responsible for correctness and validity of the Contractor’s
enlistment with the Department & PEC and transparency of bidding.

8. Each payment will be supported by Material Test Result. A test profile may be maintained for the
project.

9 In case of Non Scheduled Items (NSI), the detail analysis must be approved from the Authority

concerned under relevant clause of Contract Agreement before issuance of work order.

10. SDRs/CDRs as 2% Earnest Money of the lowest bidder "(M/S Shahzain Khan Gandapur and Co)"
Govt. Contractor should be verified from the concerned Bank, regarding the ownership of account
and its verification before issuance of work order and make it part & parcel of the tender
documents. ;

11. Procurement Committee shall be responsible for the Verification of call deposit, Additional
Security and performance guarantee etc.

SUPERINTENDING ENGINEER
C&W CIRCLE D.LKHAN

Copy to the Deputy Director (IT) C&W Department Khyber Pakhtunkhwa Peshawar with the reguest
to upload this approval on C&W website as well as on KPPRA website. E

SUPERINTENDING ENGINEER
CEW CMCLE D.LKITAN



Orrice oF 1uE SUPERINTENDING ENGINEER
~ C&W CircLE D.I. KHAN

MDH;E}“.‘.'.' Sitan Avam Apap Criowx DErRa Ismain, Kiian
Prose No.0966- 420381, Eman Avoress: supdicnwdikban 38 1 @ gmaflcom

No 7/ 7  /1-TBldg Dated:_© %/ 0F 2025

To,

The Executive Engineer,
C&W Building Division D.LKhan

Subject:

Reference:  Your office Letter No.1491/23-M dated 30-07-2025,

As recommended by you vide above letter under reference, the rate of 10% Above on BOQ Cost
based on MRS-2024 (1st Bl Annual) which comes out to Rs.6.600 (M) (Rupees Six Million Six Hundred
Thousand Only) against the E/Cost of Rs.6.000 (M), offered by M/S Shahzain Khan Gandapur and Co
Government Contractor for the subject cited work being lowest & reasonable is hereby approved subject to
following conditions.

1. Fulfillment of all codal & financial formalities:-

2. The Executive Engineer/Sub-Divisional Officer In-charge are responsible for the execution of
work according to the specification, scope of work provided in administratively approved
PC-1/Cost Estimate and in accordance with the Contract Agreement provision and to use the
standardized material therein.

3. The work may be completed within stipulated period and according to the Technical Sanction
(T.S), which should be obtaized from the competent authority before commencement of the
work. The work order shall only be issued after fulfillment of all codal formalities.

4. The contractor may be directed to sign the contract agreement before the commencement of
work and be asked to submit work plan immediately, for approval of the XEN and the
expenditure of completed work should ve restricted to the approved cost without any excess.

5. The Executive Engineer while issuing the work order will also specify the quarry/sources of the
basic materials to the contractor so as to ensure good quality of the work.

6. Professional Tax/Income Tax and stamp duty shall be recovered from contractor as per Rules.

7 The procurement Committee shall be responsible for correctness and validity of the Contractor's

enlistment with the Department & PEC and transparency of bidding.

8. Each payment will be supported by Material Test Result. A test profile may be maintained for the
project.
2 In case of Non Scheduled Items (NSI), the detail analysis must be approved from the Authority

concerned under relevant clause of Contract Agreement before issuance of work order.

10.  SDRs/CDRs as 2% Earnest Money of the lowest bidder "(M/S Shahzain Khan Gandapur and Co)"
Govt. Contractor should be verifized from the concerned Bank, regarding the ownership of account
and its verification before issuance of work order and make it part & parcel of the tender
documents.

1L Procurement Committee shall be responsible for the Verification of call deposit, Additional
Security and performance guarantee ete.

SUPERINTENDING ENGINEER
C&W CIRCLE D.LKHAN

Copy to the Deputy Director (IT) C&W Department Khyber Pakhtunkhwa Pesha with the request
to upload this approval on C&W website as well as on KPPRA website.
SUPERINTENDING ENGINEER
CEW CIRCLED.L.RIIAN




orvicr or i SUPERINTENDING ENGINEER

C&W CIRCLE D.I. KHAN

ADDRESS: SHAH ALAM ABAD CHOWK DERA ISMALL KHAN
Pirony No.0968-920381, Evane Avoriss: supdicnwdikhan38 1 @gmall.com

No. 120 /1-T Bldg Dated: __gﬁf_ﬁ'_Lf 2025

To,

Subject:

Reference:

The Executive Engineer,
C&W Building Division D.l.Khan

Your office Letter No.1491/23-M dated 30-07-2025.

As recommended by you vide above letter under reference, the rate of 10% Above on BOQ Cost

based on MRS-2024 (1st Bl Annual) which comes out 1o Rs.6.600 (M) (Rupees Six Million Six Hundred
Thousand Only) against the E/Cost of Rs.6.000 (M), offered by M/S Shahzain Khan Gandapur and Co
Government Contractor for the subject cited work being lowest & reasonable is hereby approved subject to
following conditions.

1.
2,

10.

11.

Note:-

DA/ As Above

Fullillment of all codal & linancial formalities:-

The Executive Engineer/Sub-Divisional Officer In-charge are responsible for the execution of
work according to the specification, scope of work provided in administratively approved
PC-1/Cost Estimate and [n accordunce with the Contract Agreement provision and to use the
standardized material therein.

The work may be completed within stipulated period and according to the Technical Sanction
(T1.8), which should be obtained from the competent authority before commencement of the
work. The work arder shall only be issued after fulfillment of all codal formalities.

The contractor may be directed to sign the contract agreement before the commencement of
work and be asked to submit work plan immediately, for approval of the XEN and the
expenditure of completed worl: should be restricted to the approved cost without any excess.

The Executive Engineer while issuing the work order will also specify the quarry/sources of the
basic materials to the contractor so as to ensure good quality of the work.

Professional Tax/Income Tax and stamp duty shall be recovered from contractor as per Rules.
The procurement Committee shull be responsible for correctness and validity of the Contractor’s
enlistment with the Department & PEC and transparency of bidding.

Each pavment will be supported by Material Test Result. A test profile may be maintained for the
project

Iin case of Non Scheduled [tems (NSI), the detail analysis must be approved from the Authority
concerned under relevant clause of Contract Agreement before issuance of work order.
SDRs/CDRs as 2% Earnest Money of the lowest bidder "(M/S Shahzain Khan Gandapur and Co)"
Govt. Contractor should be verified from the concerned Bank, regarding the ownership of account
and its verification before issuince of work order and make it part & parcel of the tender
documents.

Procurement Committee shall be responsible for the Verification of call deposit, Additional
Security and performance guarintee etc.

Depute an Official to collect the tepder documents (

i

SUPERINTENDING ENGINEER
C&W CIRCLE D.ILKHAN

Copy to the Deputy Divector (17 C& W Department Khyber Pakhtunkhwa Peshawdy with the request

to upload this approval on C&W website as well a5 on KPPRA website.
SUPERI. G ENGINEER
C&W CIRCLK D.LKIIAN



oreice or tie SUPERINTENDING ENGINEER
C&W CIRCLE D.I. KHAN

ApprEss: Snan ALam ABAD CHowK DERA ISmaiL KlanN
PuovE No.0966-920381, Eman Appress: supdtcnwdikhan381 @gmail.co

No_ 12| /1-TBldg Dated: OS5 /O & /2025

To,

Subject:

Reference:

2.

10.

11,

The Executive Engineer,
C&W Building Division D.l.Khan

As recommended by you vide above letter under reference, the rate of 10% Above on BOQ Cost
based on MRS-2024 (1st Bl Annual) which comes out to Rs.6.600 (M) (Rupees Six Million Six Hundred
Thousand Only) against the E/Cost of Rs.6.000 (M), offered by M/S Baloch Construction & Co Government
Contractor for the subject cited work being lowest & reasonable is hereby approved subject to following
conditions.

Fulfillment of all codal & financial formalities:-

The Executive Engineer/Sub-Divisional Officer In-charge are responsible for the execution of
work according to the specification, scope of work provided in administratively approved
PC-1/Cost Estimate and in accordance with the Contract Agreement provision and to use the
standardized material therein.

The work may be completed within stipulated period and according to the Technical Sanction
(T.5), which should be obtained from the competent authority before commencement of the
work. The work order shall only be issued after fulfillment of all codal formalities.

The contractor may be directed to sign the contract agreement before the commencement of
work and be asked to submit work plan immediately, for approval of the XEN and the
expenditure of completed work should be restricted to the approved cost without any excess.

The Executive Engineer while issuing the work arder will also specify the guarry/sources of the
basic materials to the contractor 50 as to ensure good guality of the work.

Professional Tax/Income Tax and stamp duty shall be recovered from contractor as per Rules.
The procurement Committee shall be responsible for correctness and validity of the Contractor’s
enlistment with the Department & PEC and transparency of bidding,

Each payment will be supported by Material Test Result. A test profile may be maintained for the
project.

In case of Non Scheduled Items (NSI), the detail analysis must be approved from the Authority
concerned under relevant clause of Contract Agreement before issuance of work order.
SDRs/CDRs as 2% Earnest Money of the lowest bidder “(M/S Baloch Construction & Co)" Govt.
Contractor should be verified from the concerned Bank, regarding the ownership of account and
its verification before issuance of work order and make it part & parcel of the tender documents.
Procurement Committee shall be responsible for the Verification of call deposit, Additional
Security and performance guarantee etc,

to upload this approval on C&W website as well as on KPPRA website.
SUPERINVEN

SUPERINTENDING ENGINEER
C&W CIRCLE D.LKHAN

Copy to the Deputy Director (IT) C&W Department Khyber Pakhtunkhwa Peshawar with the request

ING\ENGINEER
C&W CIRCLE D.LKIIAN



orricr or THESUPERINTENDING ENGINEER
C&W CIRCLE D.I. KHAN

ADDRESS: SHAH ALAM ABAD CHOWK DERA IsmalL KHAN
Iuowe No, 096 6-920381, Emaie Aopress; supdecnwdikhand 8 ®agmail com

No. 6':?2 /1-T Bldg Dated: gdeZ /2025

To,

Subject:

Reference:

The Executive Engineer,
C&W Building Division D.1.Khan

(NON_ADP) SUB HEAD: CONSYT UCTION OF JANAZAGAH AT UMER KHEL KACHA™
ESTIMATED COST RS.6.000 {M).
Your office Letter No.1491 /23-M dated 30-07-2025.

As recommended by you vide above letter under reference, the rate of 10% Above on BOQ Cost

based on MRS-2024 (1st Bl Annual) which comes out to Rs.6.600 (M) (Rupees Six Million Six Hundred
Thousand Only) against the E/Cost of Rs.6.000 (M), offered by M/S Shahzain Khan Gandapur and Co
Government Contractor for the subject cited work being lowest & reasonable is hereby approved subject to
following conditions.

1.
2.

N

9.

10,

11.

Notie:-

to upload this approval on C&W website uy wull us en KPPRA website.

Fullillment of all codal & financial farmalities:-

The Executive Engineer/Sub-Divisional Officer In-charge are responsible for the execution of
work according to the specilication, scope of work provided in administratively approved
PL-1/Cost Estimate and in accordance with the Contract Agreement provision and to use the
standardized material therein.

The work may be completed within stipulated period and according to the Technical Sanction
(1.5), which should be obtained from the competent authority before commencement of the
work. The work order shall only be issued after fulfillment of all codal formalities.

The contractor may be directed to sign the contract agreement before the commencement of
work and be asked to submit work plan immediately, for approval of the XEN and the
expenditure of completed work should e restricted to the approved cost without any excess.

The Executive Engineer while issuing the work order will also specify the quarry/sources of the
basic materials to the contractor o as to ensure good quality of the work.

Professional Tax/Income Tax and stamp duty shall be recovered from contractor as per Rules.
The procurement Committee shiall be responsible for correctness and validity of the Contractor’s
enlistment with the Department & PEC and transparency of bidding.

Each payment will be supported by Material Test Result. A test profile may be maintained for the
praject

In case of Non Scheduled Items [NS1), the detail analysis must be approved from the Authority
concerned under relevant clause of Contract Agreement before issuance of work order.
SIRs/CDRs as 2% Earnest Money of the lowest bidder "(M/S Shahzain Khan Gandapur and Co)”
Govt. Contractor should be vorilicd from the concerned Bank, regarding the ownership of account
and its verification before issuance of work order and make it part & parcel of the tender
documents.

Procurcment Committee shall be responsible for the Verification of call deposit, Additional

Sceurity and performance puarantee ele,

SUPERINTENDING ENGINEER
C&W CIRCLE DIKHAN

Capy to the Deputy Director (17] C&W Department Xhyber Pakhtunkhwa Pesh

Depute an Official Lo collect the tender

ar with the request

SUPERINTENDI
CE&W CIRCLE

ENGINEER
LKHAN



Orrice oF THESUPERINTENDING ENGINEER

C&W CIRCLE D.I. KHAN

ADDRESS: SHAH ALAM ABAD CHOWK DERA IsmAll, KHAN
Piione No,0966-920381, Ewan Anpress: supdecnedikhan 381 @amail com

No. T22. /1-T Bldg Dated: oS 108 2025

To,
The Executive Engineer,
C&W Building Division D.l.Khan
Subject:
Reference: Your office Letter 3, -07-

As recommended by you vide above letter under reference, the rate of 10% Above on BOQ Cost
based on MRS-2024 (1st Bl Annual) which comes out to Rs.6.600 (M) (Rupees Six Million Six Hundred
Thousand Only) against the E/Cost of Rs.6.000 (M), offered by M/S TKS Construction Co Government
Contractor for the subject cited work being lowest & reasonable is hereby approved subject to following
conditions.

L Fulfillment of all codal & financial formalities:-

2. The Executive Engineer/Sub-Divisional Officer In-charge are responsible for the execution of
work according to the specification, scope of work provided in administratively approved
PC-1/Cost Estimate and in accordance with the Contract Agreement provision and to usc the
standardized material therein.

3. The work may be completed within stipulated period and according to the Technical Sanction
(T.S), which should be obtained from the competent authority before commencement of the
work. The work order shall only be issued after fulfillment of all codal formalities.

4. The contractor may be directed to sign the contract agreement before the commencement of
work and be asked to submit work plan immediately, for approval of the XEN and the
expenditure of completed work should be restricted to the approved cost without any excess.

5. The Executive Engineer while issuing the work order will also specify the quarry/sources of the
basic materials to the contractor so as to ensure good quality of the work.

6. Professional Tax/Income Tax and stamp duty shall be recovered from contractor as per Rules.

7. The procurement Committee shall be responsible for correctness and validity of the Contractor’'s
enlistment with the Department & PEC and transparency of bidding.

8. Each payment will be supported by Material Test Result. A test profile may be maintained for the
project.

9. In case of Non Scheduled Items (NSI), the detail analysis must be approved from the Authority

concerned under relevant clause of Contract Agreement before issuance of work order.

10. SDRs/CDRs as 2% Earnest Money of the lowest bidder “(M/S TKS Construction Co)" Govt
Contractor should be verified from the concerned Bank, regarding the ownership of account and
its verification before issuance of work order and make it part & parcel of the tender documents.

11. Procurement Committee shall be responsible for the Verification of call deposit, Additional
Security and performance guarantee etc.

SUPERINTENDING ENGINEER
CE&W CIRCLE D.LKIIAN

Copy to the Deputy Directar (IT) C&W Department Khyber Pakhtunkhwg Peshgwar Wfith the request
to upload this approval on C&W website as well as on KPPRA website.

ENGYNEER
C&W CIRCLE DALKIAN



orrice or THE SUPERINTENDING ENGINEER
C&W CIRCLE D.I.KHAN

ADDRESS: SHAH Atam ABAD CHowk DERA IsmaiL Knan
Pitoxe No.0966-920381, Eman Aboress: supdtcnwdikhan 381 @ gmail com

No 12k nTridg Pated: Of | O /2025

To,

The Executive Engineer,
C&W Building Division D.L.LKhan

Subject:

Reference: ¥ 07~

As recommended by you vide above letter under reference, the rate of 10% Above on BOQ Cost
based on MRS-2024 (ist BI Annual) which comes out to Rs.6.600 (M) (Rupees Six Million Six Hundred
Thousand Only) against the E/Cost of Rs.6.000 (M), offered by M/S Shahzain Khan Gandapur and Co
Government Contractor for the subject cited work being lowest & reasonable is hereby approved subject to
following conditions.

1. Fulfillment of all codal & financial formalities:-

2. The Executive Engineer/Sub-Divisional Officer In-charge are responsible for the execution of
work according to the specification, scope of work provided in administratively approved
PC-1/Cost Estimate and in accordance with the Contract Agreement provision and to use the
standardized material therein.

3. The work may be completed within stipulated period and according to the Technical Sanction
(T'5), which should be obtained from the competent authority before commencement of the
work. The work order shall only be issued after fulfillment of all codal formalitics.

4. The contractor may be directed to sign the contract agreement before the commencement of
work and be asked to submit work plan immediately, for approval of the XEN and the
expenditure of completed work should be restricted to the approved cost without any excess.

5 The Executive Engineer while issuing the work order will also specify the quarry/sources of the
basic materials to the contractor so as to ensure good quality of the work.

6. Professional Tax/Income Tax and stamp duty shall be recovered from contractor as per Rules.

7 The procurement Committee shall be responsible for correctness and validity of the Contractor’s

enlistment with the Department & PEC and transparency of bidding.

8. Each payment will be supported by Material Test Result. A test profile may be maintained for the
project.
9. In case of Non Scheduled Items (NSI), the detail analysis must be approved from the Authority

concerned under relevant clause of Contract Agreement before issuance of work order.

10. SDRs/CDRs as 2% Earnest Money of the lowest bidder "(M/S Shahzain Khan Gandapur and Co)"
Govt. Contractor should be verified from the concerned Bank, regarding the ownership of account
and its verification before issuance of work order and make it part & parcel of the tender
documents.

1. Procurement Committee shall be responsible for the Verification of call deposit, Additional
Security and performance guarantee etc.

SUPERINTENDING ENGINEER
C&W CIRCLE D.LKIIAN

Copy to the Deputy Director (IT) C&W Department Khyber Pakhtunkhwa Peshawor with the request
to upload this approval on C&W website as well as on KPPRA website.

SUPERINTENDING ENGINEER
C&W CIRCLE DIKIIAN




orrice of THESUPERINTENDING ENGINEER

C&W CIRCLE D.I. KHAN

ADDRESS: SHAH ALAM ABAD CHOWK DERA ISMAIL KIAN
Puave No,0966-920381, Eman Appress: supdtcnwdkhan 381 @gmail cem

No. 128 /1-T Bldg Dated: 7 / o0& 2025

To,

Subject:

Reference:

1.
2

10.

11.

Note:-

The Executive Engineer,
C&W Building Division D.l.Khan

As recommended by you vide above letter under reference, the rate of 10% Above on BOQ Cost
based on MRS-2024 (1st Bl Annual) which comes out to Rs.6.600 (M) (Rupees Six Million Six Hundred
Thousand Only) against the E/Cost of Rs.6.000 (M), offered by M/S Shahzain Khan Gandapur and Co
Government Contractor for the subject cited work being lowest & reasonable is hereby approved subject to
following conditions.

Fulfillment of all codal & financial formalities:-

The Executive Engineer/Sub-Divisional Officer In-charge are responsible for the execution of
work according to the specification, scope of work provided in administratively approved
PC-1/Cost Estimate and in accordance with the Contract Agreement provision and to use the
standardized material therein.

The work may be completed within stipulated period and according to the Technical Sanction
(T.5), which should be obtained from the competent authority before commencement of the
work. The work order shall only be issued after fulfillment of all codal formalitics.

The contractor may be directed to sign the contract agreement before the commencement of
work and be asked to submit work plan immediately, for approval of the XEN and the
expenditure of completed work should be restricted to the approved cost without any excess.

The Executive Engineer while issuing the work order will also specify the quarry/sources of the
basic materials to the contractor o as to ensure good quality of the work.

Professional Tax/Income Tax and stamp duty shall be recovered from contractor as per Rules.
The procurement Committee shall be responsible for correctness and validity of the Contractor’s
enlistment with the Department & PEC and transparency of bidding.

Each payment will be supported by Material Test Result. A test profile may be maintained for the
project,

In case of Non Scheduled Items [NSI), the detail analysis must be approved from the Authority
concerned under relevant clause of Contract Agreement before issuance of work order.
SDRs/CDRs as 2% Earnest Money of the lowest bidder “(M/S Shahzain Khan Gandapur and Co)”
Govt. Contractor should be verified from the concerned Bank, regarding the ownership of account
and its verification before issuance of work order and make it part & parcel of the tender
documents.

Procurement Committee shall be responsible for the Verification of call deposit, Additional
Security and performance guarantee etc, J

Depute an Official to collect the tender documents (in eriginal) from this office at the carlicst,

£

SUPERINTENDING ENGINEER
C&W CIRCLE D.LKIAN

to upload this approval on C&W website as well as on KPPRA website.

SUPERINTENDING\ENGINEER

Copy to the Deputy Director (IT) C&W Department Khyber Pakhtunkhwa ga ar with the request
C&WACTROLE D EKITAN




orrice oF thE SUPERINTENDING ENGINEER
C&W CIRCLE D.I.KHAN

ADDRESS: SHAH ALAM ABAD CHOWK DERA IsmaiL Kiian
Prione No.0266-920381, Exare Aporess: supdtcnwdikhan3 81 @gmail.com

/1-T Bldg Dated:0 7 | OL 12025

Subject:

Reference:

The Executive Engineer,
C&W Building Division D.L.Khan

As recommended by you vide above letter under reference, the rate of 10% Above on BOQ Cost
based on MRS-2024 (1st BI Annual) which comes out to Rs.6.600 (M) (Rupees Six Million Six Hundred
Thousand Only) against the E/Cost of Rs.6.000 (M), offered by M/S Shahzain Khan Gandapur and Co
Government Contractor for the subject cited work being lowest & reasonable is hereby approved subject to

following conditions.

L. Fulfillment of all codal & financial formalities:-

2, The Executive Engineer/Sub-Divisional Officer In-charge are responsible for the execution of
work according to the specification, scope of work provided in administratively approved
PC-1/Cost Estimate and in accordance with the Contract Agreement provision and to use the
standardized material therein.

3 The work may be completed within stipulated period and according to the Technical Sanction
(T.5), which should be obtained from the competent authority before commencement of the
work. The work order shall only be |ssued after fulfillment of all codal formalities.

4. The contractor may be directed to sign the contract agreement before the commencement of
work and be asked to submit work plan immediately, for approval of the XEN and the
expenditure of completed work should be restricted to the approved cost without any excess.

5. The Executive Engineer while issuing the work order will also specify the quarry/sources of the
basic materials to the contractor so as to ensure good quality of the work.

6. Professional Tax/Income Tax and stamp duty shall be recovered from contractor as per Rules.

7. The procurement Committee shall be responsible for correctness and validity of the Contractor's
enlistment with the Department & PEC and transparency of bidding.

B. Each payment will be supported by Material Test Result. A test profile may be maintained for the
project

9. In case of Non Scheduled Items (NSI), the detail analysis must be approved from the Authority
concerned under relevant clause of Contract Agreement before issuance of work order.

10. SDRs/CDRs as 2% Earnest Money of the lowest bidder "(M/S Shahzain Khan Gandapur and Co)"
Govt. Contractor should be verified from the concerned Bank, regarding the ownership of account
and its verification before issuance of work order and make it part & parcel of the tender
documents.

11. Procurement Committee shall be responsible for the Verification of call deposit, Additional
Security and performance guarantee etc.

Note:-
DA/LAs Above
SUPERINTENDING ENGINEER
C&W CIRCLE D.I.KIIAN

Copy to the Deputy Director (IT) C&W Department Khyber Pakhtunkhwg Peshawar with the request

to upload this approval on C&W website as well as on KPPRA website,

SUPERINTENDING ENGINEER
C&W CIRCLE D.LKIWN




