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7 6§ Office of the Chief Engineer (South-1)
Communic.atilon & Works Department Peshawar
v Phone TS?thcl:elr‘sl rz)cglll.(z)azdl :\7‘12)513,%9[)11“\)2‘2‘];4‘\;;;2: ?lhz:t‘)rcr 091-9211482
No. Y Lf? /28-M (6) Dated Peshawar the ;\'{ / pg\/ 2026
To

The Executive Engineer,
Building Division Kohat.

Subject: ~ACCELERATED SUSTAINABLE DEVELOPMENT INITIATIVE FOR DISTRICT
KOHAT. ADP NO. 1013/251261 (2025-26).

Sub Head CONSTRUCTION/REHABILITATION AT CLASS ROOMS GHS NO.03 KOHAT
AT PK-92.

Reference: SE C&W Circle Kohat letter No.1149/15 , dated 16.02.2026.

i
CINE

As recommended by the Procurement Commlttee vide above referred letter, the bid
amounting to Rs. 24.950 (M) (Rupees Twenty Four Million Nine Hundred Fifty Thousand only) viz
AT PAR on BOQ Cost based on MRS-2025 (1** Qtr) and NSI offered by M/S Inam Ullah Khan &
Brothers Government Contractor for the subject cited work is hereby approved on the basis of

documents recommended by you and Superintending Engineer C&W Circle Kohat subject to fulfillment
of all codal formalities, financial discipline & the following conditions: -

1. The contractor shall be directed to sign the contract agreement before commencement of the work,
as per KPPRA Bidding documents 2014.

2. The Executive Engineer/Sub Divisional Officer in charge Supervisory Staff shall be responsible for
the execution of work according to the approved plan, spec1f cations, approved PC-I and as per
provisions of Contract agreement

3. The work may be completed in stipulated period and technical sanction from the competent
authority must be obtained before commencement of work. The work order should only be issued
after fulfillment of all codal formalities and confirmation of the requirements of KPPRA notification
No0.S.R.O (16)/vol:1-26/2022-23 dated 05-09-2022

4. The execution of work shall commence after release of funds.

5. All necessary construction material tests will be arranged by the contractor/firm at his own cost from
the specified laboratory (es) as directed by Engineer in charge.

6. The professional tax, income tax & stamp duty, if not exempted, shall be deducted from the
contractor as per rules /SROs in vogue.

7. The Procurement Committee shall be responsible for the correctness of documents, verification of
CDRs and genuineness of Bank Guarantee/Performance Security validity of the contractor,

enlistments and PEC registration, transparency of the bidding process & their authentication from
entities concerned.

8. The Executive Engineer wnll ensure the validity of Performance Security in the shape of Bank
Guarantee till expiry of the defect liability period.

9. Each payment will be supported by material test results, a test profile may be maintained for the
project.

10. Stamp duty may be obtained from the contractor in shape of call deposit.

11. In case of Non-Scheduled Items (NSI) the detail analysis must be approved from the Authority
Concerned under relevant clause of contract agreement before issuance of work order.

Copy of the comparative statement along with tender documents of the subject noted work as
received are returned herewith in original.

DA/As above % S /

CHIEF ENGINEER (SOUTH-I)
Copy forwarded to the: -

15. Superintending Engineer C&W Circle, Kohat w/r to his letter quoted above for information.

\_~6. Deputy Director, LT C&W Department, Peshawar. /
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