

**GOVERNMENT OF KHYBER PAKHTUNKHWA  
COMMUNICATION & WORKS DEPARTMENT  
NOTICE INVITING TENDER (E-PAD SYSTEM)  
(SINGLE STAGE TWO ENVELOPE PROCEDURE)**

C&W Division Maintenance-I Communication and Works & Department Peshawar Government of Khyber Pakhtunkhwa invites electronic bids from the eligible firms/bidders in accordance with KPPRA procurement rules 2014(Amended), on Single Stage Two Envelope procedure for the following works on EPAD System:

S.#	Name of Work	PEC Category	Earnest Money 2% Earnest Money + Stamp Duty	Last Date Submission of Bid	Date of Opening of Technical Bid	Date of Opening of Financial Bid
1	<b>Package-1:</b> Construction of Additional / Missing Facilities in Jails of Khyber Pakhtunkhwa. ADP No.759/240020 (2025-26).	PK-C3 & above	2% Earnest Money + Stamp Duty	08.04.2026 at 12:00 PM	08.04.2026 at 12:30 PM	After approval of Technical Bid as per rules.
2	<b>Package-2:</b> Infrastructure Development & Capacity Building of Home Department. ADP No.250175 (2025-26).	PK-C4 & above				
3	<b>Package-3:</b> Repair & Rehabilitation of Existing Suits at Khyber Pakhtunkhwa House Islamabad for the year 2025-26.	PK-C5 & above				
4	<b>Package-4:</b> i. AOM&R / Special Repair to Civil Secretariat Peshawar. Sub Head: Beautification work for the year 2026-27. ii. AOM&R / Special Repair to Civil Secretariat Peshawar. Sub Head: Emergent Nature work for the year 2026-27. iii. AOM&R / Special Repair and Renovation of Food Department for the year 2026-27.	PK-C5 & above				
5	<b>Package-5:</b> i. AOM&R / Special Repair to Bungalow No.128-C4 Phase V Hayatabad at Peshawar. Sub Head: Civil, Electrical & Sanitary works for the year 2025-26. ii. AOM&R / Special Repair to Bungalow No.39 & 23 Hayatabad at Peshawar. Sub Head: Civil, Electrical & Sanitary works for the year 2025-26. iii. AOM&R / Special Repair to Bungalow No.114-C1, 39-C1, 117-A C1, 04-A C2 Street No.11, 05-A C2 Street No.11, 05-B C2, Street No.11, 06-B C2 Street No.11, 07-A C2 Street No.11 & 07-B C2 Street No.11 Phase V Hayatabad at Peshawar. Sub Head: Civil, Electrical & Sanitary works for the year 2026-27. iv. AOM&R/Special Repair to Khyber Colony Bungalows Peshawar. Sub Head: Civil Work Bungalow No.07, 21 & Emergent Nature work for the year 2026-27.	PK-C5 & above				
6	<b>Package-6:</b> i. AOM&R / Special Repair to PDMA Block at Civil Secretariat Peshawar. Sub Head: Civil & Electrical work for the year 2026-27. ii. AOM&R / Special Repair to Housing Department Minister Block at Civil Secretariat Peshawar. Sub Head: Civil, Electrical & Sanitary work for the year 2026-27. iii. AOM&R / Special Repair to Administration Block at Civil Secretariat Peshawar. Sub Head: Civil, Electrical & Plumbing work for the year 2026-27. iv. AOM&R / Special Repair to Bungalow No.28 C2 Phase V Hayatabad at Peshawar. Sub Head: Civil, Electrical & Sanitary works for the year 2026-27. v. Rehabilitation / Renovation of Offices in Basement of Block-D Home Department at Civil Secretariat Peshawar. Sub Head: Civil, Electrical & Sanitary works for the year 2026-27.	PK-C6 & above				

7	<p><b>Package-7:</b></p> <p>i. AOM&amp;R / Special Repair to Finance Block at Civil Secretariat Peshawar. Sub Head: Civil &amp; Electrical work for the year 2026-27.</p> <p>ii. AOM&amp;R / Special Repair to Shahi Mehman Khana Peshawar. Sub Head: Civil, Electrical &amp; Sanitary work for the year 2026-27.</p>	PK-C6 & above				
8	<p><b>Package-8:</b></p> <p>i. AOM&amp;R / Special Repair to Abdul Wali Khan Block-A at Civil Secretariat Peshawar. Sub Head: Civil &amp; Electrical work for the year 2026-27.</p> <p>ii. AOM&amp;R / Special Repair to Abdul Wali Khan Block-C at Civil Secretariat Peshawar. Sub Head: Civil &amp; Electrical work for the year 2026-27.</p> <p>iii. AOM&amp;R / Special Repair to Abdul Wali Khan Block-B at Civil Secretariat Peshawar. Sub Head: Civil &amp; Electrical work for the year 2026-27.</p> <p>iv. AOM&amp;R / Special Repair to Abdul Wali Khan Block-A, B &amp; C at Civil Secretariat Peshawar. Sub Head: Civil, Sewerage Line, Electrical, Sanitary and Water Supply work for the year 2026-27.</p>	PK-C6 & above				
9	<p><b>Package-9:</b></p> <p>i. AOM&amp;R / Special Repair to Board of Revenue Department at Civil Secretariat Peshawar for the year 2026-27.</p> <p>ii. AOM&amp;R / Special Repair to M&amp;E and Golden Jubilee Block, Civil Secretariat Peshawar for the year 2026-27.</p> <p>iii. AOM&amp;R / Special Repair To Minister Block-II old State Office Block at Civil Secretariat Peshawar for the year 2026-27.</p> <p>AOM&amp;R / Special Repair to P&amp;D Department at Civil Secretariat Peshawar for the year 2026-27.</p> <p>iv. AOM&amp;R / Special Repair to Labour Department at Civil Secretariat Peshawar for the year 2026-27.</p> <p>v. AOM&amp;R / Special Repair to Anti-Corruption Office Phase-V Hayatabad at Peshawar. Sub head: Civil, Electrical &amp; Sanitary works for the year 2026-27.</p> <p>v. AOM&amp;R / Special Repair to SAQ Bungalow No.2 at Peshawar. Sub head: Civil, Electrical &amp; Sanitary works for the year 2026-27.</p> <p>vi. AOM&amp;R / Special Repair to Bungalow No.519-C4 Hayatabad Peshawar. Sub head: Civil, Electrical works for the year 2026-27.</p>	PK-C5 & above				
10	<p><b>Package-10:</b></p> <p>i. AOM&amp;R / Special Repair &amp; Renovation to Environmental Protection Agency Building located at 3rd floor SDU Building Peshawar. Sub Head: Civil, Electrical &amp; Sanitary work for the year 2026-27.</p> <p>ii. AOM&amp;R / Special Repair to Office Building Khyber Pakhtunkhwa Public Service Commission at Peshawar. Sub Head: Civil, Electrical &amp; Sanitary work for the year 2026-27.</p> <p>iii. AOM&amp;R / Special Repair to Office of Archeology, Museum, Culture &amp; Tourism Department at Peshawar. Sub Head: Civil, Electrical &amp; Sanitary work for the year 2026-27.</p> <p>iv. AOM&amp;R / Special Repair &amp; Renovation to Minister Office and Kitchen Renovation in Science, Technology &amp; IT Department in Attached Department Peshawar. Sub Head: Civil, Electrical &amp; Sanitary work for the year 2026-27.</p>	PK-C6 & above				

11	<p><b>Package-11:</b></p> <p>i. AOM&amp;R / Special Repair to PIT Office at Attached Department Peshawar. Sub Head: Civil, Electrical &amp; Sanitary works for the year 2026-27.</p> <p>ii. AOM&amp;R / Special Repair to Forestry Office at Attached Department Peshawar. Sub Head: Civil, Electrical &amp; Sanitary works for the year 2026-27.</p> <p>iii. AOM&amp;R / Special Repair to DMO Office at Attached Department Peshawar. Sub Head: Civil, Electrical &amp; Sanitary works for the year 2026-27.</p>	PK-C6 & above				
12	<p><b>Package-12:</b></p> <p>i. AOM&amp;R / Special Repair to Provincial Assembly Khyber Pakhtunkhwa at Peshawar. Sub Head: Civil, Sewerage Line, Electrification, Sanitary and Water Supply work for the year 2026-27.</p>	PK-C5 & above				
13	<p><b>Package-13:</b></p> <p>i. AOM&amp;R / Special Repair to MPA Hostel at Peshawar. Sub Head: Civil, Electrical, Water Supply, Sui Gas work for the year 2026-27.</p>	PK-C4 & above				
14	<p><b>Package-14:</b></p> <p>i. AOM&amp;R / Special Repair to MPA Hostel at Peshawar. Sub Head: RCC Boundary wall &amp; Other works for the year 2026-27.</p>	PK-C5 & above				
15	<p><b>Package-15:</b></p> <p>i. AOM&amp;R/Special Repair to PDMA Building at Phase-V Hayatabad Peshawar. Sub Head: Civil, Electrical &amp; Sanitary work the year 2026-27.</p> <p>ii. AOM&amp;R/Special Repair to Khyber Colony Bungalows Peshawar. Sub Head: Civil Work Bungalow No.06, Complaint Office &amp; Pump Operator Quarter for the year 2026-27.</p> <p>iii. AOM&amp;R / Special Repair to Bungalow No.112-C1, 525-C4, 128-C4, 54-C2 &amp; 528 Phase V Hayatabad at Peshawar. Sub Head: Civil, Electrical &amp; Sanitary works for the year 2026-27.</p> <p>iv. AOM&amp;R / Special Repair to Khyber Pakhtunkhwa House Nathiagali. Sub Head: Civil, Electrical &amp; Sanitary work for the year 2026-27.</p> <p>v. AOM&amp;R / Special Repair to Bungalow No.528-B C4 Phase V Hayatabad at Peshawar. Sub Head: Civil, Electrical &amp; Sanitary works for the year 2025-26.</p> <p>vi. AOM&amp;R / Special Repair to Elementary and Secondary Education Department at Civil Secretariat Peshawar. Sub Head: Civil, Electrical &amp; Plumbing work for the year 2026-27.</p> <p>vii. AOM&amp;R/Special Repair to Civil Quarters, Kohat Road Peshawar. Sub Head: Civil Work Quarter No.SI-18, 19-A &amp; 41-A for the year 2026-27.</p>	PK-C5 & above				
16	<p><b>Package-16:</b></p> <p>i. AOM&amp;R / Special Repair to Chief Minister Secretariat Peshawar. Sub Head: Rehabilitation of control room and Balance CCTV cameras for the year 2026-27.</p> <p>ii. AOM&amp;R / Special Repair to Chief Minister Secretariat Peshawar. Sub Head: New Annex Drawing Room for the year 2026-27.</p> <p>iii. AOM&amp;R / Special Repair to Chief Minister Secretariat Peshawar. Sub Head: Civil, Electrical, Sanitary work &amp; Emergent nature works for the year 2026-27.</p> <p>iv. AOM&amp;R / Special Repair to Chief Minister Secretariat Peshawar. Sub Head: Civil, Electrical, Sanitary &amp; Furniture work in PSO to CM office for the year 2026-27.</p>	PK-C5 & above				

17	<p><b>Package-17:</b></p> <p>i. Supply and Installation of SMD Screens in Banquet Hall at Chief Minister House Peshawar. Sub Head: Balance work for the year 2026-27.</p> <p>ii. AOM&amp;R / Special Repair to Chief Minister House Peshawar. Sub Head: Special repair of Squad Wash Rooms for the year 2026-27.</p> <p>iii. AOM&amp;R / Special Repair to Chief Minister Secretariat, Annexi Main House &amp; New Annexi Peshawar. Sub Head: Rehabilitation of Automatic Gear Box System for main gates for the year 2026-27.</p> <p>iv. AOM&amp;R / Special Repair to Sound System / Microphone in conference hall in chief Minister house Peshawar. Sub Head: sound system for the year 2026-27.</p> <p>v. AOM&amp;R / Special Repair to Chief Minister House / Annexi Peshawar. Sub Head: Civil, Electrical &amp; Sanitary work for the year 2026-27.</p> <p>vi. AOM&amp;R / Special Repair to Chief Minister New Bungalow Peshawar. Sub Head: Civil, Electrical &amp; Sanitary work for the year 2026-27.</p> <p>vii. AOM&amp;R / Special Repair to Khyber Pakhtunkhwa House Islamabad. Sub Head: Civil, Electric and Sanitary installation for the year 2026-27.</p> <p>viii. AOM&amp;R / Special Repair to KPK House Islamabad. SH: Civil Work 26 to 30 Blocks.</p> <p>ix. AOM&amp;R / Special Repair to Khyber Pakhtunkhwa House Islamabad. Sub Head: AC Work for the year 2026-27.</p>	PK-C5 & above				
18	<p><b>Package-18:</b></p> <p>i. AOM&amp;R / Special Repair to Khyber Pakhtunkhwa House Nathiagali (Ex-Governor House). Sub Head: Civil, Electrical &amp; Sanitary work for the year 2026-27.</p> <p>ii. AOM&amp;R / Special Repair to Governor House Peshawar. Sub Head: Civil, Electrical, Plumbing &amp; AC Work for the year 2026-27.</p> <p>iii. AOM&amp;R / Special Repair to Higher Education Deptt: at Civil Secretariat Peshawar. Sub Head: Civil, Electrical &amp; Sanitary works for the year 2026-27.</p> <p>iv. AOM&amp;R / Special Repair to Staff Quarter Nathiagali. Sub Head: Civil, Electrical &amp; Sanitary work for the year 2026-27.</p>	PK-C6 & above				
19	<p><b>Package-19:</b></p> <p>i. Repair, Renovation &amp; Addition / Alteration of BISE Office, Colony, Sports Complex and Hostel at BISE Peshawar.</p>	PK-C6 & above				
20	<p><b>Package-20:</b></p> <p>i. AOM&amp;R / Special Repair to Bungalow No.09 C2, 10-C2, 13-C2, 44-C2, 24-C2 &amp; House No.07, Street No.A1 Phase V Hayatabad at Peshawar. Sub Head: Civil, Electrical &amp; Sanitary works for the year 2026-27.</p> <p>ii. AOM&amp;R/Special Repair to Khyber Colony Bungalows Peshawar. Sub Head: Civil Work Bungalow No.05, 20 &amp; Water Supply Pipeline for the year 2026-27.</p>	PK-C5 & above				
21	<p><b>Package-21:</b></p> <p>i. AOM&amp;R / Special Repair to Bungalow No.02-C2, 03-C2, 25-C2, 26-A, 19, 71, 146, 514, 520, 29-C4 &amp; 42-C2 Street No.A1 Phase V Hayatabad at Peshawar. Sub Head: Civil, Electrical &amp; Sanitary works for the year 2026-27.</p>	PK-C5 & above				

22	<p><b>Package-22:</b></p> <p>i. AOM&amp;R / Special Repair to Bungalow No.09, Street No.11 Hayatabad at Peshawar. Sub Head: Civil, Electrical &amp; Sanitary works for the year 2026-27.</p> <p>ii. AOM&amp;R / Special Repair to Bungalow No.20, C-2 Street No.01 Hayatabad at Peshawar. Sub Head: Civil, Electrical &amp; Sanitary works for the year 2026-27.</p> <p>iii. AOM&amp;R / Special Repair to Bungalow No.27-A C4, 29-A C4, 37-A C4, 520-C4, Emergent work, 516 Duplex, 20-C2 Hayatabad at Peshawar. Sub Head: Civil, Electrical &amp; Sanitary works for the year 2026-27.</p>	PK-C5 & above				
23	<p><b>Package-23:</b></p> <p>i. AOM&amp;R / Special Repair to Bungalow No.04 C2, 522, 05-C2, 06-C2, 07-C2, 36-C2, 21-C2, 40-C2, 513, 41-C2, 145-C2, 147-C2, 521, 144-C2 &amp; 21 Phase V Hayatabad at Peshawar. Sub Head: Civil, Electrical &amp; Sanitary works for the year 2026-27.</p>	PK-C5 & above				
24	<p><b>Package-24:</b></p> <p>i. AOM&amp;R / Special Repair to Bungalow No.39-C2, 38-C1, 40-C1, 42-C1, 43-C1, 46-C1, 53-C1, 509-C4, 38-C2, Emergent Nature work, &amp; Quarter No.74, 10-ADA &amp; 02-ADA Phase V Hayatabad at Peshawar. Sub Head: Civil, Electrical &amp; Sanitary works for the year 2026-27.</p>	PK-C5 & above				
25	<p><b>Package-25:</b></p> <p>i. AOM&amp;R / Special Repair to Section Officer Transport at Civil Secretariat Peshawar. Sub Head: Civil &amp; Electrical work for the year 2026-27.</p> <p>ii. AOM&amp;R / Special Repair to Bungalow No.32-C2, 17-C2, 11-C2, 526-A, 526-B, 527, 125-C4, 529-C4, 02-C2 Street No.11, 03-C2 Street No.11, 67, Emergent Nature work Sector C3, House No.01, Street No.11 C2 &amp; Quarter No.06-ADA, 09-ADA, 113-C1, 115-C1, 116-C1 &amp; 117-B C1 Phase V Hayatabad at Peshawar. Sub Head: Civil, Electrical &amp; Sanitary works for the year 2026-27.</p>	PK-C5 & above				
26	<p><b>Package-26:</b></p> <p>i. AOM&amp;R / Special Repair to Bungalow No.12 C2 &amp; Quarter No.75 Phase V Hayatabad at Peshawar. Sub Head: Civil, Electrical &amp; Sanitary works for the year 2026-27.</p> <p>ii. AOM&amp;R/Special Repair to Khyber Colony Bungalows Peshawar. Sub Head: Civil Work Bungalow No.02 for the year 2026-27.</p>	PK-C6 & above				
27	<p><b>Package-27:</b></p> <p>i. AOM&amp;R / Special Repair to Bungalow No.22-C2, 206-C2, 72-C1, 73-C1, 204-C1, 205-C1, 216-C1, 124-C4, 126-C4, 127-C4, 129-C4, 515-C4, 40-C3, 43-C3 &amp; Emergent Nature work Sector C1 Phase V Hayatabad at Peshawar. Sub Head: Civil, Electrical &amp; Sanitary works for the year 2026-27.</p>	PK-C5 & above				
28	<p><b>Package-28:</b></p> <p>i. AOM&amp;R / Special Repair to Bungalow No.67-C1, House No.77 &amp; Quarter No.78 Phase V Hayatabad at Peshawar. Sub Head: Civil, Electrical &amp; Sanitary works for the year 2026-27.</p> <p>ii. AOM&amp;R / Special Repair to Bungalow No.GP-01, GP-05, GP-06, GP-07, GP-09, GP-10, GP-11, GP-12 &amp; Emergent Nature work Park Lane Peshawar. Sub Head: Civil, Electrical &amp; Sanitary works for the year 2026-27.</p>	PK-C5 & above				

29	<p><b>Package-29:</b></p> <p>i. AOM&amp;R / Special Repair to Bungalow No.173-C2 &amp; 74-C1 Phase V Hayatabad at Peshawar. Sub Head: Civil, Electrical &amp; Sanitary works for the year 2026-27.</p> <p>ii. AOM&amp;R/Special Repair to Khyber Colony Bungalow Peshawar. Sub Head: Civil Work Bungalow No.22 &amp; 19 for the year 2026-27.</p> <p>iii. AOM&amp;R/Special Repair to Flat No.01 &amp; 02 Abdara Road Peshawar. Sub Head: Civil, Electrical &amp; Sanitary Work for the year 2026-27.</p> <p>iv. AOM&amp;R / Special Repair to Bungalow No.GP-03 Park Lane Peshawar. Sub Head: Civil, Electrical &amp; Sanitary works for the year 2026-27.</p>	PK-C5 & above				
30	<p><b>Package-30:</b></p> <p>i. AOM&amp;R / Special Repair to Bungalow No.31 Phase V Hayatabad at Peshawar. Sub Head: Civil, Electrical &amp; Sanitary works for the year 2026-27.</p>	PK-C6 & above				
31	<p><b>Package-31:</b></p> <p>i. AOM&amp;R / Special Repair to Quarter No.04-ADA, Bungalow No.29-C2 Phase V Hayatabad at Peshawar. Sub Head: Civil, Electrical &amp; Sanitary works for the year 2026-27.</p> <p>ii. AOM&amp;R/Special Repair to Old Jamrud Road Bungalow Peshawar. Sub Head: Civil Work Bungalow No.G-02 for the year 2026-27.</p>	PK-C6 & above				
32	<p><b>Package-32:</b></p> <p>i. AOM&amp;R/Special Repair to Civil Quarters, Kohat Road Peshawar. Sub Head: Civil Work Quarter No.SII-01, SI-33, SI-20, SI-17, SII-02, SI-26, SI-03, SII-10, 43-A, SI-14, SII-09, SII-05, SI-27, SI-32, SI-31, SII-03, SII-11, SI-06, SI-24, SI-15, 12-A &amp; SI-19 for the year 2026-27.</p>	PK-C6 & above				
33	<p><b>Package-33:</b></p> <p>i. AOM&amp;R/Special Repair to Civil Quarters, Kohat Road Peshawar. Sub Head: Civil Work Quarter No.39-A for the year 2026-27.</p> <p>ii. AOM&amp;R/Special Repair to Civil Quarters, Kohat Road Peshawar. Sub Head: Electrical Work Quarter No.19-C, 39-A, 66-B, 43-AA, 5-A, 35-A, 37-AA, 11-B, 47-B, 63-B, 51-B, 43-B, 52-B, 62-C, 128-C, 25-C, 129-C, 128-CA, 139-CA, 55-CA, 105-C, 95-C, 85-C, 127-C, 49-C, 78-C, 03-A, 34-A, 20-A, 26-A, 27-A, SI-12, SII-01, SI-04, 19-C, 26-A, 27-A, SI-33, SII-02, SII-10, 30-B, 37-B, 42-B, 44-B, 45-B, 54-B, 49-B &amp; 27-A for the year 2026-27.</p> <p>iii. AOM&amp;R/Special Repair to Civil Quarters, Kohat Road Peshawar. Sub Head: Remaining area of street lights A,B,SI,SII type. Balance work for the year 2026-27.</p>	PK-C5 & above				
34	<p><b>Package-34:</b></p> <p>i. AOM&amp;R/Special Repair to Civil Quarters, Kohat Road Peshawar. Sub Head: Civil Work Quarter No.39-A, 34-A, 40-A, 44-A, 2-A, 4-A, 5-A, 13-A, 20-A, 30-A, 32-A, 35-A, 36-A &amp; 37-A for the year 2026-27.</p>	PK-C6 & above				
35	<p><b>Package-35:</b></p> <p>i. AOM&amp;R/Special Repair to Civil Quarters, Kohat Road Peshawar. Sub Head: Civil Work Quarter No.F-01, F-02, F-03, F-05, F-12, F-13, F-17, F-18, F-19, F-20, F-22, F-23, F-25, F-26, F-27, F-29, F-30 &amp; F-31 for the year 2026-27.</p>	PK-C6 & above				

36	<p><b>Package-36:</b></p> <p>i. AOM&amp;R/Special Repair to Civil Quarters, Kohat Road Peshawar. Sub Head: Civil Work Quarter No.56-C, 70-C, 24-C, 63-C, 19-CA, G-02, G-04, G-07, G-17, G-18, G-19, 23-C, 25-CA, 25-C, 35-C, 26-C, 35-CA, 55-CA, 57-C, 50-C, 65-C, 48-C, 45-C, 74-C, 31-CA, 77-C, 78-C, 78-CA, 80-C, 59-B, &amp; Emergent Nature work for the year 2026-27.</p> <p>ii. AOM&amp;R/Special Repair to Old Jamrud Road Bungalow Peshawar. Sub Head: Civil Work Bungalow No.G-06 for the year 2026-27.</p>	PK-C5 & above				
37	<p><b>Package-37:</b></p> <p>i. AOM&amp;R/Special Repair to Old Jamrud Road Bungalow Peshawar. Sub Head: Civil Work Bungalow No.G-04 for the year 2026-27.</p> <p>ii. AOM&amp;R/Special Repair to Civil Quarters, Kohat Road Peshawar. Sub Head: Civil Work Quarter No.83-C, 84-C, 88-C, 89-C, 90-C, 91-C, 93-C, 94-C, 99-C, 100-C, 108-C, 111-C, 116-C, 117-C, 122-C, 123-C, 127-C, 128-C, 135-C, 139-C, 140-C, 138-C, 141-C &amp; 142-C for the year 2026-27.</p>	PK-C6 & above				
38	<p><b>Package-38:</b></p> <p>i. AOM&amp;R/Special Repair to Old Jamrud Road Bungalow Peshawar. Sub Head: Civil Work Bungalow No.G-03, G-01, G-09, G-10, G-15, G-19, G-21, G-23 &amp; G-24 for the year 2026-27.</p> <p>ii. AOM&amp;R / Special Repair to Bungalow No.GP-08 Park Lane Peshawar. Sub Head: Civil, Electrical &amp; Sanitary works for the year 2026-27.</p> <p>iii. AOM&amp;R/Special Repair to Old Jamrud Road Bungalow Peshawar. Sub Head: Civil Work Bungalow No.G-13 for the year 2026-27.</p>	PK-C5 & above				
39	<p><b>Package-39:</b></p> <p>i. AOM&amp;R/Special Repair to Old Jamrud Road Bungalow Peshawar. Sub Head: Civil Work Bungalow No.G-14, G-18, G-25, Emergent Nature work, Complaint Office &amp; Pump Operator Quarter for the year 2026-27.</p> <p>ii. AOM&amp;R / Special Repair to Bungalow No.GP-02 &amp; GP-13 Park Lane Peshawar. Sub Head: Civil, Electrical &amp; Sanitary works for the year 2026-27.</p> <p>iii. AOM&amp;R/Special Repair to Old Jamrud Road Bungalow Peshawar. Sub Head: Civil Work Bungalow No.G-07 for the year 2026-27.</p>	PK-C5 & above				
40	<p><b>Package-40:</b></p> <p>i. AOM&amp;R/Special Repair to NC Flats Khyber Road Peshawar. Sub Head: Civil work Flat No.1-MOQ-A, 04-MOQ-A, 6-MOQ-A, 7-MOQ-B, 7-BOQ, 11-BOQ, 12-BOQ, 07-MOQ-A, 201, 302, 304, 305, 02-MOQ, General Bathrooms &amp; Complaint Office, 3-MOQ-A, 3-MOQ, 3-MOQ-B, 205, 8-MOQ, 206, 8-MOQ-B, Emergent Nature work &amp; Masjid for the year 2026-27.</p>	PK-C5 & above				
41	<p><b>Package-41:</b></p> <p>i. AOM&amp;R/Special Repair to Civil Quarters, Kohat Road Peshawar. Sub Head: Civil work Quarter No.4-BA, 7-B, 9-B, 19-B, 30-B, 13-B, 22-B, 69-B, 37-B, 49-B, 24-B, 63-B, 76-B, 21-B, 43-B, 81-B, 93-B, 29-B, 62-B, 29-BA &amp; 52-B for the year 2026-27.</p>	PK-C6 & above				
42	<p><b>Package-42:</b></p> <p>i. AOM&amp;R / Special Repair to Pumping Machinery Peshawar. Sub Head: Civil, Electrical, Plumbing &amp; AC work for the year 2026-27.</p>	PK-C6 & above				

43	<b>Package-43:</b> ii. AOM&R/Special Repair to Khyber Colony Bungalows Peshawar. Sub Head: Civil Work Bungalow No.23 for the year 2026-27.	PK-C6 & above				
----	---	---------------	--	--	--	--

**TERMS & CONDITIONS:-**

1. Bid documents having the complete set of documents / criteria can be downloaded from official website of **C&W Department** Khyber Pakhtunkhwa ([www.cwd.gkp.pk](http://www.cwd.gkp.pk)) and **EPADS** System. Complete set of Bid Documents can also be purchased from the O/O the undersigned on payment of non-refundable fee amounting to Rs.3000/- Per-Package on any working day prior to the opening date.
2. All interested bidders shall deposit their CDR in the name of procuring entity (Executive Engineer Maintenance-I, Peshawar) prior to the closing date of bid submission in the Financial bid while an affidavit of its presence must be in the Technical bid.
3. Bidding shall be done on "Above/below" system on BOQ/Engineers Estimate based on the MRS applicable.
4. The bid shall be submitted online (E-PADS System) and 2% Security Deposit / CDR of the Engineer Estimated shall be sealed in Financial bid in shape of Call Deposit only (Original) before closing date and time. While the Technical bid should uploaded online and must be submitted to the office of undersigned as well.
5. As per KPPRA Notification No.SRO(14)/Vol:1-24/2021-22/6058-71 dated 10th May, the bid shall be submitted online (E-PADS System) and 2% Security Deposit / CDR of the Engineer Estimated shall be sealed in Financial bid in shape of Call Deposit only (Original) before closing date and time. Regarding Bid Security & Additional Bid Security clear instructions have been given in the said Notification of KPPRA and the clauses shall be implemented on this bid.
6. Call Deposit of Schedule Banks shall be acceptable and no Bank Cheque or pay order shall be acceptable.
7. All other terms & Conditions of KPPRA and C&W Department with regard to procurement will remain intact.
8. Firm must have renewed / valid C&W/PEC/KPPRA/FBR registration and active statement.
9. The Contractor quoted their bids upto a limit of 10% below on Engineer's estimate shall submit bid security @2% of Engineer's Estimate.
10. The Contractor quoting their bids more than 10% below upto 20% below on Engineer's Estimate shall submit alongwith their bids 8% Additional Security of Engineer's Estimate cost in addition to 2% security. if the bid is not accompanied with the required amount of additional security, then it will be considered as non responsive and the 2% bid security shall be forfeited in favor of Government and the second lowest bidder and so on will be considered accordingly.
11. Similarly, a contractor quoted bid more than 20% below shall be submit with his bid in additional security on Engineer's Estimated cost equal to be differential amount of submitted bid an Engineer's estimate alongwith detailed rate analysis in case of more then 20% below bids. If the bid is not accompanied by the detailed rate analysis and / or required amount of additonal security, then the said bid shall be considered as non-responsive. All the securities submitted alongwith such non-responsive bids shall be forfeited in favor of Government and the second lowest bidder and so on will be considered accordingly.
12. In case of the false information / documents, the firm will be black listed as per rules and will be considered as non-responsive in the bidding process.
13. All other terms & conditions can be seen on official website of the C&W Deptt: or from the office of the undersigned on any working day during office hours. A part of Notice Inviting Tender (NIT). Moreover, the bidding entry fee @0.03% of tender cost may be revived, and collected alongwith earnest money, which will be non-refundable.
14. Under Single Stage- Two Envelop Bidding Procedure. One Envelop containing technical information of Bid Shall be clearly marked as Technical Bid and the second Envelope Containing the bid Price shall be clearly marked Financial Bid.

**Executive Engineer**  
Maintenance-I C&W Deptt: