## **NOTICE INVITING E-TENDER**

The Procuring Entity, Executive Engineer Maintenance-I C&W Department Peshawar, invites sealed bids from eligible firm/contractor enlisted with C&W Department, licensed by the Pakistan Engineering Council in the appropriate category and dully pre-qualified with the Maintenance-I C&W Department for the work as under:-

S.No	Name of Work	Estimated Cost (In Million)	Earnest Money 2% Earnest Money + Stamp Duty	(a)Last Date of Submission of Form (b) Date &Time of opening	Completion Date
1	AOM&R / Special Repair to Hajj & Auqaf Office at Attached Department Peshawar. Sub Head: Civil & Electric Work for the year 2023-24.	PK-C6	Earnest Money 2% Earnest Money + Stamp Duty	a. 22.04.2024 At 12:00 Noon b. 22.04.2024 At 12.30 PM	As per work order
2	AOM&R / Special Repair to Home Department offivces at Attached Department Peshawar. Sub Head: Civil & Electric Work for the year 2023-24.	PK-C6			
3	AOM&R / Special Repair to Treasury Building at Attached Department Peshawar. Sub Head: Civil & Electric Work for the year 2023-24.	PK-C6			
4	Provision of New Bore at DC office Attached Department at Peshawar. Sub Head: New Bore for the year 2023-24.	PK-C6			
5	AOM&R / Special Repair to District Administration and Subordinate Offices Peshawar. Sub Head: Civil & Electrical work for the year 2023-24.	PK-C6			
6	AOM&R / Special Repair to Attached Department. i. Health Department (HRD / SOG Block) in Attached Department. ii.Minister Auqaf office in HRD Block at Attached Department Peshawar. Sub Head: Civil, Internal water supply & Electrical work for the year 2023- 24.	PK-C6			
	AOM&R / Special Repair to Govt: of Khyber Pakhtunkhwa Science & Technology information Technology Attached Department at Peshawar. Sub Head: Civil, Water Supply & Electrification works for the year 2023-24.	PK-C6			
	AOM&R / Special Repair to Tehsil Office & Additional Commissioner Peshawar. Sub Head: Civil & Electrical work for the year 2023-24.	PK-C6			
1-2	AOM&R / Special Repair to PIT Building at Attached Department. Sub Head : Civil & Electrical work for the year 2023-24.	PK-C6			
10	AOM&R / Special Repair to Anti Terrorism Courts Peshawar. Sub Head: Civil work for the year 2023-24.	PK-C6			
11	AOM&R / Special Repair to Accountability Court- 02 Khyber Pakhtunkhwa Peshawar. Sub Head: Civil work for the year 2023-24.	PK-C6			

12	AOM&R / Special Repair to Court of Special				
	Judge Anti Corruption at Peshawar. Sub Head:	PK-C6	Tyol, I		
	Civil, Electrical & Water Supply work for the				
	year 2023-24.				
13	AOM&R / Special Repair to Labour Court	89.26	1 1		
	(Judicial old Building) at Peshawar. Sub Head:	PK-C6			
	Civil & Electrical work for the year 2023-24.	a confusion of the parties of the factor of the second of	material in construction in construction of the same of	Carried South Section	
14	AOM&R / Special Repair to New Water Supply		1 1		
	Main line in Judicial Complex old & Attached	PK-C6	The last of		
	Department Building at Peshawar, Sub Head:				
angles arrest real state	Water Supply Main Line for the year 2023-24.	production companies than displace them of secretaristic forms	marks a statement over the market statement of	Non-local Science Service Confession Confess	
15	AOM&R / Special Repair to Service Tribunal				
	(Judicial old Building) at Peshawar. Sub Head:	PK-C6			
and and and and	Civil & Electrical work for the year 2023-24.			THE PROPERTY OF THE PARTY OF TH	Desire Contractor (M.
16	AOM&R / Special Repair New Judicial Complex				
100	Building at Peshawar. Sub Head: Renovation of	PK-C6			
	Conference Room for the year 2023-24.	PK-Co			
17	AOM&R / Special Repair to Zakat & Usher				
	Department. Sub Head: Civil & Electrical work	PK-C6	1 1		
	for the year 2023-24,	711.45			
18	AOM&R / Special Repair to Energy & Power				
10	Department at Benevolant Fund Building				
		PK-C6			
	Peshawar Sub Head: Civil & Electrical works for		1 1		
	the year 2023-24.				
19	AOM&R/Special Repair / Renovation of				
	Advocate General Block office Khyber				
132	Pakhtunkhwa at Peshawar/Camp office	PK-C5			
	Islamabad. Sub Head: Civil, Electrical & AC				
an in the late of	(Phase-3) for the year 2023-24.				
20	AOM&R / Special Repair to the office of the				
	Research Offices RRR&MT Lab of C&W		1 1		1
1	Department at Hayatabad Peshawar. Sub Head:	PK-C6	1		
	Civil & Electrical works for the year 2023-24.		1 1		
		and the second	-		
21	AOM&R / Special Repair to PDMA Building at				
	Phase-V Hayatabad Peshawar. Sub Head: Civil &	PK-C6	1 1		
	Electrical works for the year 2023-24.				
22	AOM&R / Special Repair to Bungalow No.43-C3		1 1		
	& 48-C1 Hayatabad Peshawar. Sub Head: Civil &	PK-C6	. 1		
	Electrical works for the year 2023-24.				
23	AOM&R / Special Repair to Bungalow No.73-C1				
	Hayatabad Peshawar. Sub Head: Civil &	PK-C6	. 1		
	Electrical works for the year 2023-24.				and the second second
24	AOM&R / Special Repair to Bungalow No.216,				
	C1 Hayatabad Peshawar. Sub Head: Civil &	PK-C6	,		
	Electrical works for the year 2023-24.				
25	AOM&R / Special Repair to Bungalow No.46-C1				
	Hayatabad Peshawar. Sub Head: Civil works for	PK-C6			
	the year 2023-24.				
26	AOM&R / Special Repair to Bungalow No.17 &				
	Quarter No.72 Hayatabad Peshawar. Sub Head:	PK-C6	1 1		4 20
	Civil works for the year 2023-24.	111.50			1 2 2 3 3 13
27	AOM&R / Special Repair to Bungalow No.522-C4				
27		DV CC			
	Hayatabad Peshawar. Sub Head: Civil works for	PK-C6	1 1		
	the year 2023-24.				_
28	AOM&R / Special Repair to Bungalow No.5, C2				
	Hayatabad Peshawar. Sub Head: Civil works for	PK-C6	1		
	the year 2023-24.				
			THE RESERVE OF THE PERSON NAMED IN		
29	AOM&R / Special Repair to Bungalow No.207-C1	1-1-1-1			
29		PK-C6			

30	AOM&R / Special Repair to Bungalow No.35-C2		
	Hayatabad Peshawar. Sub Head: Civil works for the year 2023-24.	PK-C6	
31	AOM&R / Special Repair to Bungalow No.125-C4		
	Hayatabad Peshawar. Sub Head: Civil & Electrical works for the year 2023-24.	PK-C6	
32	AOM&R / Special Repair to Bungalow No.111-C1		
	Hayatabad Peshawar, Sub Head: Civil works for the year 2023-24.	PK-C6	
33	AOM&R / Special Repair to Bungalow No.113-C1		
	Hayatabad Peshawar. Sub Head: Civil works for the year 2023-24.	PK-C6	
34	AOM&R / Special Repair to Bungalow No.11, C2		
34	Hayatabad Peshawar. Sub Head: Civil works for	PK-C6	
	the year 2023-24.		
35	AOM&R / Special Repair to Bungalow No.19-C2		
	Hayatabad Peshawar. Sub Head: Civil &	PK-C6	
	Electrical works for the year 2023-24.		
36	AOM&R / Special Repair to Bungalow No.515-C4		
	& 516-C4 Hayatabad Peshawar. Sub Head: Civil	PK-C6	1 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2
	& Electrical works for the year 2023-24.		
37	AOM&R / Special Repair to Bungalow No.39-A-	The state of the s	
	C4 Hayatabad Peshawar. Sub Head: Civil &	PK-C6	
-	Electrical works for the year 2023-24.		
38	AOM&R / Special Repair to House No.45		
	Hayatabad Peshawar. Sub Head: Civil &	PK-C6	
	Electrical works for the year 2023-24.		
39	AOM&R / Special Repair to Bungalow No.9,		
	Street No.11 Hayatabad Peshawar. Sub Head:	PK-C6	
	Civil works for the year 2023-24.		
40	AOM&R / Special Repair to Bungalow No.100,	The state of the s	
	C2 Hayatabad Peshawar. Sub Head: Civil works	PK-C6	
	for the year 2023-24.		
41	AOM&R / Special Repair to Bungalow No.526-A,	and the second second	
	C4 Hayatabad Peshawar. Sub Head: Civil &	PK-C6	
	Electrical works for the year 2023-24.		
42	AOM&R / Special Repair to Bungalow No.1,		
	Street No.11, C2 Hayatabad Peshawar. Sub	DK CC	
	Head: Civil & Electrical works for the year 2023-	PK-C6	
	24.		
43	AOM&R / Special Repair to Bungalow No.39, C1		
	Hayatabad Peshawar. Sub Head: Civil &	PK-C6	
	Electrical works for the year 2023-24.	- 0.0 in <del>2</del> '	
44	AOM&R / Special Repair to Bungalow No.39-B,		
	C4 Duplex Hayatabad Peshawar. Sub Head: Civil	PK-C6	
	& Electrical works for the year 2023-24.	, 55	
45	AOM&R / Special Repair to Bungalow No.126,	77737777	
.5	205,C2 & 206, C1 Hayatabad Peshawar. Sub		
	Head: Civil & Electrical works for the year 2023-	PK-C6	
	24.		
46	AOM&R / Special Repair to Bungalow No.30-B,		
40	C4 Hayatabad Peshawar. Sub Head: Civil &	PK-C6	
		PK-CD	
47	Electrical works for the year 2023-24.		
47	AOM&R / Special Repair to Bungalow No.67, C1	54 65	
	Hayatabad Peshawar. Sub Head: Civil &	PK-C6	
	Electrical works for the year 2023-24.		
48	AOM&R / Special Repair to Bungalow No.203,		
	C1 Hayatabad Peshawar. Sub Head: Civil &	PK-C6	
	Electrical works for the year 2023-24.		
	AOM&R / Special Repair to Bungalow No.50		
	Hayatabad Peshawar. Sub Head: Civil &	PK-C6	
	The state of the s		

FO	AOM&R / Special Repair to Bungalow No.7,			
50	Street-11 Hayatabad Peshawar. Sub Head: Civil	PK-C6		
	& Electrical works for the year 2023-24.	1,7,00		
51	AOM&R / Special Repair to Bungalow No.12, C2			
. J <u>.</u>	Hayatabad Peshawar. Sub Head: Civil &	PK-C6	Be may be as to the	
	Electrical works for the year 2023-24.			
52	AOM&R / Special Repair to Hayat abad			
	Bungalows Peshawar, Sub Head: Civil &			
	Electrical work at Bungalow No.20, C2 for the	PK-C6		
	year 2023-24.			
53	AOM&R / Special Repair to bungalow No.6 & 7			
-	Hayatabad Peshawar. Sub Head: Civil &	PK-C6		
	Electrical work for the year 2023-24.			
54	AOM&R / Special Repair to Bungalow No.529			
34	Hayatabad Peshawar. Sub Head: Civil &	PK-C6	and the first of the second section of the sectio	here in a higher than while man
	Electrical works for the year 2023-24.			ka dalam ja melalah dalam kecamatan dalam keca
55	AOM&R / Special Repair to Bungalow No.531,			
33	C4 Hayatabad Peshawar. Sub Head: Civil &	PK-C6		وحيرة وحطواهم الألم التراث المراث
	Electrical works for the year 2023-24.	rk-co		
E.C.	AOM&R / Special Repair to Bungalow No.10,			
56	Street No.10, C2 Hayatabad Peshawar. Sub		Marie Tax of the section	
	는 1 HT HT 1 TO TO THE TREE THE STATE OF THE	PK-C6		
	Head: Civil & Electrical works for the year 2023-			
	24.		position and the second second	
57	AOM&R / Special Repair to Bungalow No.71			and the second s
	Hayatabad Peshawar. Sub Head: Civil &	PK-C6		
	Electrical works for the year 2023-24.	The Reserve		
58	AOM&R / Special Repair to Bungalow No.37-B,			
	Street No.9-A C4 Hayatabad Peshawar. Sub	PK-C6		
	Head: Civil & Electrical works for the year 2023-			
	24.			
59	AOM&R / Special Repair to Quarter No.C-214,			in a special parameter.
	sector C-3 phase-V Hayatabad Peshawar. Sub	PK-C6		
	Head: Civil & Electrification Works for the year 2023-24.			
60	AOM&R / Special Repair to Bungalow No.37, C2		The source of the last of the source of the	
00	Hayatabad Peshawar. Sub Head: Civil &	PK-C6		
	Electrical works for the year 2023-24.	FR-CO		
61	AOM&R / Special Repair to Bungalow No.40, C1			
01	Hayatabad Peshawar. Sub Head: Civil &	PK-C6		
	Electrical works for the year 2023-24.	PN-CO		
62	AOM&R / Special Repair to Bungalow No.12, C2			
62	· · · · · · · · · · · · · · · · · · ·	DV CC		
	Hayatabad Peshawar. Sub Head: Civil &	PK-C6		
-	Electrical works for the year 2023-24.			
63	AOM&R / Special Repair to Quarter No.77, C2	DV 66		
	Hayatabad Peshawar. Sub Head: Civil &	PK-C6	· · · · · · · · · · · · · · · · · · ·	
	Electrical work for the year 2023-24.			
64	AOM&R / Special Repair to Bungalow No.530,			
	C4, Street No.5 Hayatabad Peshawar. Sub Head:	PK-C6		
	Civil & Electrical work for the year 2023-24.			
	A later than the state of the later of the state of the s			
65	AOM&R / Special Repair to Bungalow No.29, C2			
	Hayatabad Peshawar. Sub Head: Civil &	PK-C6		
	Electrical work for the year 2023-24.		Academic International	
66	AOM&R / Special Repair to Quarter No.3			
7	Hayatabad Peshawar. Sub Head: Civil &	PK-C6		
	Electrical work for the year 2023-24.	A CONTRACTOR OF A PROPERTY OF	and the second	
67	AOM&R / Special Repair to Bungalow No.26, C2,			
	Street No.9 Hayatabad Peshawar. Sub Head:	DV CE		
	Lorentz A. Colonia Colonia La Colonia de Caracia de Car	PK-C6	1 1	
	Civil & Electrical work for the year 2023-24.			

68	Reconstruction / Rehabilitation of Various Gates					٦
1	around Residences at Hayatabad Peshawar. Sub	PK-C5	l		1	
	Head: Balance Civil works for the year 2023-24.	PK-C5	1	1		
69	AOM&R / Special Repair to Bungalow No.48, C1,					
	Hayatabad Peshawar. Sub Head: Civil &	PK-C6	1			
	Electrical work for the year 2023-24.					
70	AOM&R / Special Repair to Bungalow No.527,					
	C4, Hayatabad Peshawar. Sub Head: Civil &	PK-C6	1	1	1	
	Electrical work for the year 2023-24.		1		1	
71	AOM&R / Special Repair to Bungalow No.7, C2,	A CONTRACTOR OF THE PARTY OF TH				
'	Street No.10 Hayatabad Peshawar. Sub Head:		1	1		
1	Civil & Electrical work for the year 2023-24.	PK-C6	1	i	1	
1	Civil de Electrical Work for the year 2025-24.		1	1	- 1	
72	AOM&R / Special Repair to Bungalow No.11,		-			_
/ "	1	PK-C6				
1	Street No.11 Hayatabad Peshawar. Sub Head:	PK-CO		1		
<del></del>	Civil works for the year 2023-24.					_
73	AOM&R / Special Repair to Bungalow No.51, C1			1		
1	Hayatabad Peshawar. Sub Head: Civil &	PK-C6	1		1	
	Electrical work for the year 2023-24.		Ļ			_
74	AOM&R / Special Repair to Bungalow No.510,				- 1	
1	C4, Street No.4 Hayatabad Peshawar. Sub Head:	DV CC	ŀ		1	
	Civil & Electrical work for the year 2023-24.	PK-C6			1	
1	,			1		
75	AOM&R / Special Repair to Bungalow No.523,			1		_
1	C4, Hayatabad Peshawar. Sub Head: Civil &	PK-C6		1	1	
1	Electrical works for the year 2023-24.	F K-C0		1	- 1	
76			<b></b>			_
/ "	AOM&R / Special Repair to Bungalow No.22-A,			1	1	- [
1	Duplex, Phase-V Hayatabad Peshawar. Sub	PK-C6			1	1
1	Head: Civil & Electrical works for the year 2023-				1	1
<u></u>	24.					7
77	AOM&R / Special Repair to Bungalow No.23-C &				1	١
1	128, C4, Hayatabad Peshawar. Sub Head: Civil &	PK-C6		1	1	١
L	Electrical works for the year 2023-24.					
78	AOM&R / Special Repair to Bungalow No.521 C4					
1	Hayatabad Peshawar. Sub Head: Civil &	PK-C6	1		1	
	Electrical works for the year 2023-24.					
79	AOM&R / Special Repair to Bungalow No.1, C2,			1		
	Street No.10 Hayatabad Peshawar. Sub Head:	PK-C6		1		
	Civil & Electrical works for the year 2023-24.	FR-CO				
80	AOM&R / Special Repair to Bungalow No.281,					
	Street No.7, Sector H1, Phase-II Hayatabad	DV 66			1	
	Peshawar. Sub Head: Civil & Electrical works for	PK-C6	l		1	
	the year 2023-24.			1	1	
81	AOM&R / Special Repair to Bungalow No.01, C2,		<del> </del>	<b>†</b>		_
31	Street No.9 Hayatabad Peshawar. Sub Head:				1	
	-	PK-C6			-	
	Civil & Electrical works for the year 2023-24.				- 1	
	ACMOR / Consider Description		ļ	ļ		
82	AOM&R / Special Repair to Bungalow No.208,		1			
	C1, Street No.5 Hayatabad Peshawar. Sub Head:	PK-C6	1			
	Civil & Electrical works for the year 2023-24.					
83	AOM&R / Special Repair to Bungalow No.509					
	Hayatabad Peshawar. Sub Head: Civil &	PK-C6	1			
	Electrical works for the year 2023-24.					
84	AOM&R / Special Repair to Bungalow No.18-C2			1		
	Hayatabad Peshawar. Sub Head: Civil &	PK-C6		1		
	Electrical works for the year 2023-24.	1,1,00				
85	AOM&R / Special Repair to Bungalow No.42-C2			<b>†</b>	+	_
55		PK-C6	1		1	
	Mayatahad Dochawar Euch Docal Chill V.					
	Hayatabad Peshawar. Sub Head: Civil & Electrical works for the year 2023-24.	PK-CO				

86	AOM&R / Special Repair to old Jamrud				
1	Bungalow No.G-10. Sub Head: Civil Work &	PK-C6	1		
	Electrical for the year 2023-24.				
87	AOM&R / Special Repair to old Jamrud				
	Bungalow No.G-03. Sub Head: Civil Work &	PK-C6			1
	Electrical for the year 2023-24.				1
88	AOM&R / Special Repair to old Jamrud				
	Bungalow No.G-21, G-30, & G-31. Sub Head:	PK-C6			1
1	Civil & Electrical Work for the year 2023-24.				
89	AOM&R / Special Repair to old Jamrud			AND DESCRIPTION OF THE PARTY OF	
00	Bungalow No.G-6 & G-26. Sub Head: Civil &	PK-C6			
1	Electrical Work for the year 2023-24.			1	
90	AOM&R / Special Repair to old Jamrud				
90		DV 66		1	1
1	Bungalow No.G-24. Sub Head: Civil & Electrical	PK-C6		1	
	Work for the year 2023-24.				
91	AOM&R / Special Repair to old Jamrud				1
1	Bungalow No.G-14. Sub Head: Civil & Electrical	PK-C6		i	1
	Work for the year 2023-24.				
92	AOM&R / Special Repair to old Jamrud				
	Bungalow No.G-09. Sub Head: Civil & Electrical	PK-C6		1	1
	Work for the year 2023-24.			1	1
93	AOM&R / Special Repair to old Jamrud		<del>                                     </del>	<del>                                     </del>	+
33	15	DV 66		1	1
	Bungalows. Sub Head: Emergent Nature work	PK-C6	1	1	1
	for the year 2023-24.				
94	AOM&R / Special Repair to old Jamrud				
	Bungalow No.G-01. Sub Head: Civil & Electrical	PK-C6			1
	Work for the year 2023-24.				1
95	AOM&R / Special Repair to old Jamrud				<del>                                     </del>
"	Bungalow No.G-19. Sub Head: Civil & Electrical	PK-C6		1	1
1	Work for the year 2023-24.	, , , ,			1 1
06	AOM&R / Special Repair to Old Jamrud Road				-
96	Peshawar. Sub Head: Civil work Bungalow No.G-	PK-C6			l
1		PK-CO			1
	17 for the year 2023-24.				-
97	AOM&R / Special Repair to Old Jamrud Road	DV 66			
	Peshawar. Sub Head: Civil work Bungalow No.G-	PK-C6	1		1
	32 for the year 2023-24.				
98	AOM&R / Special Repair to Old Jamrud Road				
	Peshawar. Sub Head: Civil work Bungalow No.G-	PK-C6			
	13 for the year 2023-24.				
99	AOM&R / Special Repair to Bungalow No.G-22				
	Old Jamrud Road Peshawar. Sub Head: Civil &	PK-C6			
	Electrical works for the year 2023-24.				
			-	<b></b>	+
	AOM&R / Special Repair to old Jamrud	DV 66			
	Bungalow No.G-27. Sub Head: Civil Work &	PK-C6			
	Electrical for the year 2023-24.				
101	AOM&R / Special Repair to Old Jamrud Road				
	Peshawar. Sub Head: Civil work Bungalow No.G-	PK-C6			
	20 for the year 2023-24.			1	1
	AOM&R / Special Repair to Bungalow No.G-15			1	
	Old Jamrud Road Peshawar. Sub Head: Civil &	PK-C6			
	Electrical works for the year 2023-24.			<del> </del>	+
	AOM&R / Special Repair to Old Jamrud Road	54.66		1	
	Peshawar. Sub Head: Civil work Bungalow No.G-	PK-C6		1	
	23 for the year 2023-24.			1	
104	AOM&R / Special Repir to Governor House				
	Peshawar. Sub Head: Civil & Electrical work for	PK-C6	1		
	the year 2023-24.			1	1
	AOM&R / Special Repair to Bungalow No.23 &			1	
		PK-C6	1	1	1
	07 Khyber Colony. Sub Head: Civil Work for the	FK-CU			1
	year 2023-24.	L			

			None of the orange to the other transport		
106	AOM&R / Special Repair to Bungalow No.18				
i	Khyber Colony. Sub Head: Civil Work for the	PK-C6			1
	year 2023-24.		land internal control between the second		
107	AOM&R / Special Repair to Bungalow No.20				
	Khyber Colony. Sub Head: Civil Work for the	PK-CG			
	year 2023-24.				
108	AOM&R / Special Repair to Bungalow No.4	AND AND DESCRIPTION OF THE AND AND AND	promise de la company de la co		THE PLANT THE PROPERTY OF THE PARTY OF THE P
1	Khyber Colony. Sub Head: Civil Work for the	PK-C6			
	year 2023-24.				
109	AOM&R / Special Repair to Bungalow No.15			CONTRACTOR	Confessor Confessor Confessor
1	Khyber Colony. Sub Head: Civil Work for the	PK-C6			
1	year 2023-24.	7 N - CO			
110	AOM&R / Special Repair to Bungalow No.8				and the second second second second second second
110	Khyber Colony. Sub Head: Civil Work for the	54 CC			
		PK-C6			
<u> </u>	year 2023-24.				
111	AOM&R / Special Repair to Complaint Office &				1
1	Tube Well Operator Quarter Khyber Colony. Sub	PK-C6			
	Head: Civil & Electrical Work for the year 2023-	rk-co			
	24.				
112	AOM&R / Special Repair to Bungalow No.10				
	Khyber Colony. Sub Head: Civil & Electrical Work	PK-C6			
	for the year 2023-24.	55			
113	AOM&R / Special Repair to Bungalow No.3				
	Khyber Colony. Sub Head: Civil Work for the	DV CC			
	year 2023-24.	PK-C6			
114					
114	AOM&R / Special Repair to Park Lane Bungalow				1
	No GP-10. Sub Head: Civil & Electrical Work for	PK-C6			1
	the year 2023-24.				
115	AOM&R / Special Repair to Park Lane Bungalow				
	No GP-04. Sub Head: Civil & Electrical Work for	PK-C6			1
	the year 2023-24.			1	1
116	AOM&R / Special Repair to Park Lane Bungalow				
	No GP-08. Sub Head: Civil & Electrical Work for	PK-C6			1
	the year 2023-24.				1
117	AOM&R / Special Repair to Park Lane Bungalow				
	No GP-02. Sub Head: Civil & Electrical Work for	PK-C6		1	
	the year 2023-24.	••			1
118	AOM&R / Special Repair to Park Lane Bungalow				1
-10	No GP-13. Sub Head: Civil & Electrical Work for	PK-C6			1
		FK-CO	1		
110	the year 2023-24.			<b>+</b>	<del> </del>
119	AOM&R / Special Repair to Park Lane Bungalow				
	No.GP-03. Sub Head: Civil & Electrical Work for	PK-C6			
	the year 2023-24.				
120	AOM&R / Special Repair to Park Lane Bungalow				
	No.GP-05. Sub Head: Civil & Electrical Work for	PK-C6			
	the year 2023-24.				1
	,				

**TERMS & CONDITIONS:-**

- 1. Bid Documents Instruction. Condition to bidders can be downloaded up to one day prior to the opening date from C&W web site www.cwd.gkp.pk. A Complete set of Bid Solicitation Documents may be obtained on submission of a written application one day prior to the opening date from office of the undersigned otherwise bids submitted without these documents will non responsive.
- 2. Original Bid Security in the shape of Call Deposit in the name of Executive Engineer Maintenance-I C&W Department Peshawar shall accompany the bid.
- 3. All bidders are required to be registered with the Khyber Pakhtunkhwa Revenue Authority, established Under the Khyber Pakhtunkhwa Finance Act 2013 (Khyber Pakhtunkhwa No. XXI of 2013) for works, consulting and Nonconsulting services as listed in Schedule-II of the Act Ibid.
- 4. Each bidder shall submit his bid through sealed cover as under:-
- (a) ORIGINAL and each copy of the bid shall be separately sealed and put in separate envelopes and marked as such.
- (b) The Envelope containing the ORIGINAL and copies will be put in one sealed envelope and addressed to Executive Engineer Maintenance-I C&W Department Peshawar.
- 5. The item rate system is replaced by Above/Below system on BOQ based on Market Rate System.
- 6. Bid will be valid for Ninety (90) days.
- 7. If the bid rate / cost of two or more than two bidders are same then the successful bid will be decided through toss.
- 8. All Federal/Provincial duties/Stamp duties/Taxes will be recoverable as per directions of the Government issued from time to time.
- 9. Execution of Work will be subject to release / availability of fund.
- 10. The Competent authority reserves the right to reject any or all the tender by assigning the cogent reason in consultation with authority at any time prior to the award of contract.
- 11. All other terms & conditions can be seen on official website of the C&W Department or from the office of the undersigned on any working day during office hours. A part of Notice Inviting Tender (NIT). Moreover, the bidding entry fee @ 0.03% of tender cost may be revived, and collected along-with earnest money, which will be non-refundable.
- 12. Additional bid security Should be received as per Khyber Pakhtunkhwa Public Procurement Regulatory Authority Notification No.. S.R.O (14) / Vol: 1-24/2021-22 dated 10.05.2021 / 6058-71



- i. The contractors quoting their bids up to a limit of 10% below Engineer estimate shall submit bid security @ 2% only of Engineer Estimate.
- ii. The contractors quoting their bids more than 10% below upto 20% below on Engineers' Estimate shall submit along with their bids 8% Additional Security of Engineer's Estimated cost in addition to 2% bid security. If the bid is not accompanied with the required amount of additional security then it will be considered as non-responsive and the 2% bid security shall be forfeited in favour of Government and the second lowest bidder and so on will be considered accordingly.
- iii. [Similarly, a contractor quoting bid more than 20% below shall submit with his bid an additional security on Engineer's Estimated cost equal to the differential amount of submitted bid and Engineers' Estimate along with detailed rate analysis]. In case of more than 20% below bids, if the bid is not accompanied by the detailed rate analysis and / or required amount of additional security, then the said bid shall be considered as non-responsive. All the securities submitted along with such non-responsive bid shall be forfeited in favour of Government and the 2nd lowest bidder and so on will be considered accordingly.
- iv. In case detailed rate analysis submitted with the bids is, in view of the Procuring Entity, not convincing, the Head of the Procuring Entity may declare such bid as non-responsive without any forfeiture of bid securities and record reasons thereof.
- v. The procuring entity may offer the contract to next lowest bidder after due diligence in the context of financial difference between such two bids or may advertise procurement opportunity afresh.
- vi. After commencements of work by the successful bidder, the procuring entity may replace the Additional Security with a bank guarantee of the same amount from the scheduled bank; if the already deposited security is not in the form of bank guarantee.
- vii. The Additional Security shall be released to the contractor in four installments i.e. 1st installment of 25% to be released upon completion of 25% of the project, 2nd installment of 25% to be released upon completion of 50% of the project, 3rd installment of 25% to be released upon completion of 75% of the project and the 4th installment of 25% to be released after 100% completion of the project.

viii All previous orders, instructions and regulations issued regarding additional security shall stand superseded.

Executive Engineer Maintenance-I, C&W Department Peshawar