

NOTICE INVITING E-TENDER

The Procuring Entity, Executive Engineer Maintenance-I C&W Department Peshawar, invites sealed bids from eligible firm/contractor enlisted with C&W Department, licensed by the Pakistan Engineering Council in the appropriate category and dully pre-qualified with the Maintenance-I C&W Department for the work as under:-

S.No	Name of Work	Estimated Cost (In Million)	Earnest Money 2% Earnest Money + Stamp Duty	(a) Last Date of Submission of Form (b) Date & Time of opening	Completion Date
1	AOM&R / Special Repair to Block-D Home Department Civil Secretariat Peshawar. Sub Head: Rehabilitation / Renovation of Deputy Secretaries Offices, General Bathrooms & Sewerage Line. Civil works for the year 2023-24.	PK-C6	Earnest Money 2% Earnest Money + Stamp Duty	a. 19.04.2024 At 12:00 Noon b. 19.04.2024 At 12.30 PM	As per work order
2	AOM&R / Specail Repair to Minister Block Civil Secretairat Peshawar. Sub Head: Sub Head: Beautification / Renovation work for the year 2023-24.	PK-C6			
3	AOM&R / Specail Repair to Civil Secretairat Peshawar. Sub Head: Security Measures Civil Secretariat for the year 2023-24.	PK-C6			
4	AOM&R / Specail Repair to PDMA Block Civil Secretariat Peshawar. Sub Head: Renovation of Secretary Relief & PS Offices & Upgradation of Main Electric Boards for the year 2023-24.	PK-C6			
5	AOM&R / Specail Repair to Administration Block Civil Secretariat Peshawar. Sub Head: Civil works for the year 2023-24.	PK-C6			
6	AOM&R/Emergent Nature work to Civil Secretariat Peshawar. Sub Head: Electrification, Sui Gas work in Administration Block, Law Block, Mian Rashid Hussain Block, Education Block and General for the year 2023-24.	PK-C6			
7	AOM&R / Specail Repair to Mian Rashid Hussain Block / Minister Forest office Peshawar. Sub Head: Civil & Electrical works for the year 2023-24.	PK-C6			
8	AOM&R / Specail Repair to Law Block Civil Secretariat Peshawar. Sub Head: Civil & Electrical works for the year 2023-24.	PK-C6			
9	AOM&R / Specail Repair to Finance Block Civil Secretariat Peshawar. Sub Head: Civil & Electrical works for the year 2023-24.	PK-C5			

10	AOM&R / Specail Repair to Transport Office Civil Secretariat Peshawar. Sub Head: Civil & Electrical works for the year 2023-24.	PK-C6			
11	AOM&R / Specail Repair to Abdul Wali Khan Block-A Civil Secretariat Peshawar. Sub Head: Civil & Electrical works for the year 2023-24.	PK-C6			
12	AOM&R / Specail Repair to Abdul Wali Khan Block-B Civil Secretariat Peshawar. Sub Head: Civil works for the year 2023-24.	PK-C6			
13	AOM&R / Specail Repair to Abdul Wali Khan Block-C Civil Secretariat Peshawar. Sub Head: Civil works for the year 2023-24.	PK-C6			
14	AOM&R / Specail Repair to C&W Secretariat Peshawar. Sub Head: Civil, Electrical & Sanitary work for the year 2023-24.	PK-C6			
15	Addition / Alteration / Uplifting and improving work Enviroment of Local Government Building Secretarait Peshawar for the year 2023-24.	PK-C6			
16	AOM&R / Specail Repair to Operation & Maintenance of AC Split type, Window type AC's etc at Civil Secretariat (all buildings), Law, SNGD, & Minister Residences for the year 2023-24.	PK-C6			
17	AOM&R / Specail Repair to Finance Department, Newly Merged Areas (Finance Department) Peshawar. Sub Head: AC work for the year 2023-24.	PK-C6			
18	AOM&R / Specail Repair to C&W, Irrigation, PHE & Attached Department Peshawar. Sub Head: AC work for the year 2023-24.	PK-C6			
19	Various Emergent Nature works at Civil Secretarait Peshawar. Sub Head: Civil & Electrical work for the year 2023-24.	PK-C6			
20	AOM&R / Specail Repair to C&W Secretariat Peshawar. Sub Head: External Electrification for the year 2023-24.	PK-C6			
21	Renovation of Chief Secretary office at Civil Secretariat Peshawar. Sub Head: Civil work for the year 2023-24.	PK-C6			
22	AOM&R / Special Repair to Shuhuda Monument at Civil Secretariat Peshawar. Sub Head: Civil & Electrical works for the year 2023-24.	PK-C6			

23	Improvement/rehabilitation and renovation of Minister Forest/Wildlife and climate change offices and its conference room alongwith side room in Mian Rashid Hussain Block at Civil Secretariat Peshawar. SH: Civil, Electrification & Sanitary Works for the year 2023-24	PK-C6			
24	AOM&R / Specail Repair to Finance Block Civil Secretariat Peshawar. Sub Head: Emergent Nature work for the year 2023-24.	PK-C6			
25	AOM&R / Special Repair to Provincial Assembly Peshawar. Sub Head: Civil, Electrification & Sanitary works for the year 2023-24.	PK-C5			
26	Renovation of Secretary Provincial Assembly Office, Renovation of Bathrooms and replacement of 12-MM glass with grill of new block in Provincial Assembly Peshawar for the year 2023-24.	PK-C6			
27	AOM&R / Special Repair to Chief Minister Secretariat Khyber Pakhtunkhwa Peshawar. Sub Head: Civil, Sanitary & Electrical works for the year 2023-24.	PK-C5			
28	AOM&R / Special Repair to C&W Office at Bacha Khan Chowk Peshawar. Sub Head: Civil work, Sanitary & Electrical works for the year 2023-24.	PK-C6			
29	AOM&R / Special Repair to Chief Minister House Peshawar. Sub Head: Civil, Sanitary & Electrical works for the year 2023-24.	PK-C5			
30	AOM&R / Special Repair to Chief Minister House new Annexi Peshawar. Sub Head: Civil, Electrical & Sanitary works for the year 2023-24.	PK-C6			
31	AOM&R / Special Repair to Chief Minister's Secretariat / House and Annexi Peshawar. Sub Head: Air Conditioner work for the year 2023-24.	PK-C6			
32	AOM&R / Special Repair to Chief Minister House/Annexi Peshawar. Sub Head: Garden Lights, Pathway & Parking tiles for the year 2023-24.	PK-C5			
33	AOM&R / Special Repair to Pakhtunkhwa House Nathiagali. Sub Head: Civil & Electrical works for the year 2023-24.	PK-C6			
34	AOM&R / Special Repair to Pakhtunkhwa House-II Nathiagali. Sub Head: Civil works for the year 2023-24.	PK-C6			

35	AOM&R / Special Repair to Pakhtunkhwa House / Shimla House Abbotabad. Sub Head: Civil & Electrical works for the year 2023-24.	PK-C6			
36	AOM&R / Special Repair to Murree Road Rest House Nathlagall. Sub Head: Civil & Electrical works for the year 2023-24.	PK-C6			
37	AOM&R / Special Repair to Pakhtunkhwa House Nathlagall (Ex-Governor House). Sub Head: Civil & Electrical works for the year 2023-24.	PK-C6			
38	AOM&R / Special Repair to Khyber Pakhtunkhwa House Islamabad. Sub Head: Civil works for the year 2023-24.	PK-C5			
39	AOM&R / Special Repair to Khyber Pakhtunkhwa House Islamabad. Sub Head: Re-Construction of new sewerage line in Govrnor Block, MS Block & CM Block for the year 2023-24.	PK-C6			
40	AOM&R / Special Repair to Khyber Pakhtunkhwa House Islamabad. Sub Head: Air Conditioner work for the year 2023-24.	PK-C6			
41	AOM&R / Special Repair to Khyber Pakhtunkhwa House Islamabad. Sub Head: Renovation of Main Kitchen and store for the year 2023-24.	PK-C6			
42	AOM&R / Special Repair to MPA Hostel Peshawar. Sub Head: Civil, Electrification & Sanitary work for the year 2023-24.	PK-C5			
43	AOM&R / Special Repair to MPA Hostel Peshawar. Sub Head: Emergent Nature works for the year 2023-24.	PK-C6			
44	AOM&R / Special Repair to Bungalow No.8 SAQ Road Peshawar. Sub Head: Civil, Electrical & Sui Gas Work for the year 2023-24.	PK-C6			
45	AOM&R / Special Repair to Bungalow at Civil Officer Mess 7 to 20 SAQ Road Peshawar. Sub Head: Emergent Nature works for the year 2023-24.	PK-C6			
46	AOM&R / Special Repair to Bungalow No.10 SAQ Road Peshawar. Sub Head: Civil works for the year 2023-24.	PK-C6			
47	AOM&R / Special Repair to Bungalow No.7 SAQ Road Peshawar. Sub Head: Civil & Electrical Work for the year 2023-24.	PK-C6			
48	AOM&R / Special Repair to Bungalow No.9 SAQ Road Peshawar. Sub Head: Civil Work for the year 2023-24.	PK-C6			
49	AOM&R / Special Repair to Bungalow No.19 SAQ Road Peshawar. Sub Head: Civil Work for the year 2023-24.	PK-C6			

50	AOM&R / Special Repair to Bungalow No.19 SAQ Road Peshawar. Sub Head: Electrification & Sul Gas works for the year 2023-24.	PK-C6			
51	AOM&R / Special Repair to Bungalow No.20 SAQ Road Peshawar. Sub Head: Civil work for the year 2023-24.	PK-C6			
52	AOM&R / Special Repair to Civil Officer Mess Bungalows SAQ Road Peshawar. Sub Head: Remaining Electrification & Sul Gas work for the year 2023-24.	PK-C6			
53	AOM&R / Special Repair to Tube Well Operator Quarter. Sub Head: Civil Work for the year 2023-24.	PK-C6			
54	AOM&R / Special Repair to 1-A Fort Road Peshawar. Sub Head: Civil work for the year 2023-24.	PK-C6			
55	AOM&R / Special Repair to 1-A Fort Road Peshawar. Sub Head: Electrification & Sul Gas work for the year 2023-24.	PK-C6			
56	AOM&R / Special Repair to Repairing & Servicing of Split type DC inverter & Refrigerator at Civil Officer Mess CS House, Fort Road SAQ Road Bungalows. Sub Head: AC work for the year 2023-24.	PK-C6			
57	AOM&R / Special Repair to Civil Officer Mess. Sub Head: Electrification work for the year 2023-24.	PK-C6			
58	AOM&R / Special Repair to 1-A5 Fort Road Peshawar. Sub Head: Civil work for the year 2023-24.	PK-C6			
59	AOM&R / Special Repair to Civil Officer Mess Club SAQ Road Peshawar. Sub Head: Civil & Electrification work for the year 2023-24.	PK-C6			
60	AOM&R / Special Repair to SAQ & Fort Road Bungalows Peshawar. Sub Head: Emergent Nature work for the year 2023-24.	PK-C6			
61	AOM&R / Special Repair to Bungalow No.15 SAQ Road Peshawar. Sub Head: Civil & Electrical Work for the year 2023-24.	PK-C6			
62	AOM&R / Special Repair to Bungalow No.11 at SAQ Road Peshawar. Sub Head: Civil work for the year 2023-24.	PK-C6			
63	AOM&R / Special Repair to Bungalow No.16 SAQ Road Peshawar. Sub Head: Civil & Electrical Work for the year 2023-24.	PK-C6			
64	AOM&R / Special Repair to Bungalow No.2 SAQ Road Peshawar. Sub Head: Civil & Electrical Work for the year 2023-24.	PK-C6			

65	Re-surfacing/Re-carpeting of Internal road in Civil Officer Mess SAQ Road Peshawar. for the year 2023-24.	PK-C6			
66	AOM&R / Special Repair to NC Flats Khyber Road Peshawar. Sub Head: Civil work Flat No.1-MOQ-B for the year 2023-24.	PK-C6			
67	AOM&R / Special Repair to NC Flats Khyber Road Peshawar. Sub Head: Civil work Flat No.4-MOQ B-block the year 2023-24.	PK-C6			
68	AOM&R / Special Repair to NC Flats Khyber Road Peshawar. Sub Head: Civil work Flat No.8-MOQ for the year 2023-24.	PK-C6			
69	AOM&R / Special Repair to NC Flats Khyber Road Peshawar. Sub Head: Civil work Flat No.8-BOQ for the year 2023-24.	PK-C6			
70	AOM&R / Special Repair to NC Flats Khyber Road Peshawar. Sub Head: Civil work Flat No.7-MOQ for the year 2023-24.	PK-C6			
71	AOM&R / Special Repair to NC Flats Khyber Road Peshawar. Sub Head: Emergent Nature work for the year 2023-24.	PK-C6			
72	AOM&R / Special Repair to NC Flats Khyber Road Peshawar. Sub Head: Civil work Flat No.2-MOQ-B for the year 2023-24.	PK-C6			
73	AOM&R / Special Repair to NC Flats Khyber Road Peshawar. Sub Head: Civil work Flat No.2-BOQ for the year 2023-24.	PK-C6			
74	AOM&R / Special Repair to NC Flats Khyber Road Peshawar. Sub Head: Civil work Flat No.201-MOQ for the year 2023-24.	PK-C6			
75	AOM&R / Special Repair to NC Flats Khyber Road Peshawar. Sub Head: Civil work Flat No.105 old for the year 2023-24.	PK-C6			
76	AOM&R / Special Repair to NC Flat No.104 Khyber Road Peshawar. Sub Head: Civil & Electrical works for the year 2023-24.	PK-C6			
77	AOM&R / Special Repair to NC Flat No.5-MOQ Khyber Road Peshawar. Sub Head: Civil & Electrical works for the year 2023-24.	PK-C6			
78	AOM&R / Special Repair to NC Flats old Block Khyber Road Peshawar. Sub Head: Roof Treatment for the year 2023-24.	PK-C6			

79	AOM&R / Special Repair to NC Flat No.7-MOQ Khyber Road Peshawar. Sub Head: Civil & Electrical works for the year 2023-24.	PK-C6			
80	AOM&R / Special Repair to RCG Bungalows Shami Road Peshawar. Sub Head: Emergent Nature work for the year 2023-24.	PK-C6			
81	AOM&R / Special Repair to RCG Bungalow No.6, 18-19/4, 18-19/5, 18-19/6 Shami Road Peshawar. Sub Head: Electric & Sul Gas work for the year 2023-24.	PK-C6			
82	AOM&R / Special Repair to Ministers Bungalows Shami Road Peshawar. Sub Head: AC Work for the year 2023-24.	PK-C6			
83	AOM&R / Special Repair to RCG Bungalow No.15 Shami Road Peshawar. Sub Head: Civil & Electrical Work for the year 2023-24.	PK-C6			
84	AOM&R / Special Repair to RCG Bungalow No.6 with Quarter at Shami Road Peshawar. Sub Head: Civil Work for the year 2023-24.	PK-C6			
85	AOM&R / Special Repair to RCG Bungalow No.18-19/4 Shami Road Peshawar. Sub Head: Civil Work for the year 2023-24.	PK-C6			
86	AOM&R / Special Repair to RCG Bungalow No.4 Shami Road Peshawar. Sub Head: Civil Work for the year 2023-24.	PK-C6			
87	AOM&R / Special Repair to RCG Bungalow No.23 Shami Road Peshawar. Sub Head: Civil & Electrical Work for the year 2023-24.	PK-C6			
88	AOM&R / Special Repair to RCG Bungalow No.18-19/6 Shami Road Peshawar. Sub Head: Civil & Electrical Work for the year 2023-24.	PK-C6			
89	AOM&R / Special Repair to RCG Bungalow No.26 Shami Road Peshawar. Sub Head: Civil & Electrical Work for the year 2023-24.	PK-C6			
90	AOM&R / Special Repair to RCG Bungalow No.5, 14 & 16 Shami Road Peshawar. Sub Head: Electrical Work for the year 2023-24.	PK-C6			
91	AOM&R / Special Repair to RCG Bungalow No.4 Shami Road Peshawar. Sub Head: Electrical Work for the year 2023-24.	PK-C6			
92	AOM&R / Special Repair to RCG Bungalow No.6 Shami Road Peshawar. Sub Head: Electrical Work for the year 2023-24.	PK-C6			

93	AOM&R / Special Repair to RCG Bungalow No.1 Shami Road Peshawar. Sub Head: Civil & Electrical Work for the year 2023-24.	PK-C6			
94	AOM&R / Special Repair to RCG Bungalow No.14 Shami Road Peshawar. Sub Head: Civil & Electrical Work for the year 2023-24.	PK-C6			
95	AOM&R / Special Repair to RCG Bungalow No.16 at Shami Road Peshawar. Sub Head: Civil Work for the year 2023-24.	PK-C6			
96	AOM&R / Special Repair to RCG Bungalow No.5 at Shami Road Peshawar. Sub Head: Civil Work for the year 2023-24.	PK-C6			
97	AOM&R / Special Repair to RCG Bungalow No.18-19/5 Shami Road Peshawar. Sub Head: Civil Work for the year 2023-24.	PK-C6			
98	AOM&R / Special Repair to Bungalow No.8, C2, Street No.10 Hayatabad Peshawar. Sub Head: Civil & Electrical works for the year 2023-24.	PK-C6			
99	AOM&R / Special Repair to Bungalow No.49, Hayatabad Peshawar. Sub Head: Civil & Electrical works for the year 2023-24.	PK-C6			
100	AOM&R / Special Repair to Hayatabad Bungalows Peshawar. Sub Head: Emergent Nature works for the year 2023-24.	PK-C6			
101	AOM&R / Special Repair to Hayatabad Bungalows Street No.11 Peshawar. Sub Head: Emergent Nature work for the year 2023-24.	PK-C6			
102	AOM&R / Special Repair to Hayatabad Bungalows Sector C1 & C2 Peshawar. Sub Head: Emergent Nature work for the year 2023-24.	PK-C6			
103	AOM&R / Special Repair to Various Tube Well Operator Quarters Peshawar. Sub Head: Civil & Electrical work for the year 2023-24.	PK-C6			
104	AOM&R / Special Repair to Bungalow No.44, C1 Hayatabad Peshawar. Sub Head: Civil & Electrical works for the year 2023-24.	PK-C6			
105	AOM&R / Special Repair to Bungalow No.13, C2 Hayatabad Peshawar. Sub Head: Civil works for the year 2023-24.	PK-C6			


TERMS & CONDITIONS:-

1. Bid Documents Instruction. Condition to bidders can be downloaded up to one day prior to the open date from C&W web site www.cwd.gkp.pk. A Complete set of Bid Solicitation Documents may be obtained on submission of a written application one day prior to the opening date from office of the undersigned. otherwise bids submitted without these documents will non responsive.

2. Original Bid Security in the shape of Call Deposit In the name of Executive Engineer Maintenance-I C&W Department Peshawar shall accompany the bid.
3. All bidders are required to be registered with the Khyber Pakhtunkhwa Revenue Authority, established Under the Khyber Pakhtunkhwa Finance Act 2013 (Khyber Pakhtunkhwa No. XXI of 2013) for works , consulting and Non-consulting services as listed In Schedule-II of the Act Ibid.
4. Each bidder shall submit his bid through sealed cover as under:-
 - (a) ORIGINAL and each copy of the bid shall be separately sealed and put in separate envelopes and marked as such.
 - (b) The Envelope containing the ORIGINAL and copies will be put in one sealed envelope and addressed to Executive Engineer Maintenance-I C&W Department Peshawar.
5. The item rate system is replaced by Above/Below system on BOQ based on Market Rate System.
6. Bid will be valid for Ninety (90) days.
7. If the bid rate / cost of two or more than two bidders are same then the successful bid will be decided through toss.
8. All Federal/Provincial duties/Stamp duties/Taxes will be recoverable as per directions of the Government issued from time to time.
9. Execution of Work will be subject to release / availability of fund.
10. The Competent authority reserves the right to reject any or all the tender by assigning the cogent reason in consultation with authority at any time prior to the award of contract.
11. All other terms & conditions can be seen on official website of the C&W Department or from the office of the undersigned on any working day during office hours. A part of Notice Inviting Tender (NIT). Moreover, the bidding entry fee @ 0.03% of tender cost may be revived, and collected along-with earnest money, which will be non-refundable.

12. Additional bid security Should be received as per Khyber Pakhtunkhwa Public Procurement Regulatory Authority Notification No.. S.R.O (14) / Vol: 1-24/2021-22 dated 10.05.2021 / 6058-71

- i. The contractors quoting their bids up to a limit of 10% below Engineer estimate shall submit bid security @ 2% only of Engineer Estimate.
- ii. The contractors quoting their bids more than 10% below upto 20% below on Engineers' Estimate shall submit along with their bids 8% Additional Security of Engineer's Estimated cost in addition to 2% bid security. If the bid is not accompanied with the required amount of additional security then it will be considered as non-responsive and the 2% bid security shall be forfeited in favour of Government and the second lowest bidder and so on will be considered accordingly.
- iii. [Similarly, a contractor quoting bid more than 20% below shall submit with his bid an additional security on Engineer's Estimated cost equal to the differential amount of submitted bid and Engineers' Estimate along with detailed rate analysis]. In case of more than 20% below bids, if the bid is not accompanied by the detailed rate analysis and / or required amount of additional security, then the said bid shall be considered as non-responsive. All the securities submitted along with such non-responsive bid shall be forfeited in favour of Government and the 2nd lowest bidder and so on will be considered accordingly.
- iv. In case detailed rate analysis submitted with the bids is, in view of the Procuring Entity, not convincing, the Head of the Procuring Entity may declare such bid as non-responsive without any forfeiture of bid securities and record reasons thereof.
- v. The procuring entity may offer the contract to next lowest bidder after due diligence in the context of financial difference between such two bids or may advertise procurement opportunity afresh.
- vi. After commencement of work by the successful bidder, the procuring entity may replace the Additional Security with a bank guarantee of the same amount from the scheduled bank; if the already deposited security is not in the form of bank guarantee.
- vii. The Additional Security shall be released to the contractor in four installments i.e. 1st installment of 25% to be released upon completion of 25% of the project, 2nd installment of 25% to be released upon completion of 50% of the project, 3rd installment of 25% to be released upon completion of 75% of the project and the 4th installment of 25% to be released after 100% completion of the project.
- viii All previous orders, instructions and regulations issued regarding additional security shall stand superseded.



Executive Engineer Maintenance-I,
C&W Department Peshawar