




GOVERNMENT OF KHYBER PAKHTUNKHWA
COMMUNICATION AND WORKS DIVISION KARAK

CORRIGENDUM

It is notified for information of all concerned that the date of opening of Technical bid will be 19/09/2018 instead of 06/09/2018 in Financial bid will be 04/10/2018 instead of 20/09/2018 in respect of the following works already advertised in daily Express vide No. INF (P) 3417 dated 18/08/2018 all other term and condition will remain intact.

- 1) Feasibility Study, Design and Rehabilitation of C&W Roads in KPK: ADP No. 898/160622 (2018-19) SH:- Construction/ Rehabilitation of Road from Nawab Khan Koroona to Yousaf Khan Koroona (out of saving)
- 2) Feasibility Study, Design and Rehabilitation of C&W Roads in KPK: ADP No. 898/160622 (2018-19) SH:- Construction of BTR from GHSS to sam Korona Dabli Lawagher District Karak
- 3) Construction / Winding / Rehabilitation/ Dualization of C&W Roads in KPK: ADP No. 900/170585 (2018-19).SH:- Construction of BTR from Wanki Siraj Khel to Zarakai Nasratti via Mohallah Zargaran and improvement / Rehabilitation of BTR Mandawa Karak
- 4) Up-Gradation and Strengthening of C&W Roads in KPK: ADP No. 901/170587 (2018-19).SH:- Construction/ Rehabilitation of BT Road Dabli Lawagher District Karak (2-KM)
- 5) Construction of black topped road from Teri to Kot Banda at Tehsil B.D Shah District karak (01-KM) ADP No.635/170567 (2018-19)
- 6) Up-Gradation of 50 High School to Higher Secondary level (B&G) on need basis in KPK: ADP No. 199/160595 (2018-19) SH:- GHS Gurguri (PK-40)
- 7) Construction of Play Ground at GHS Gurguri Tehsil Banda Daud Shah District Karak (ADP NO. 946/130061 (2018-19)


EXECUTIVE ENGINEER
C & W DIVISION KARAK
Phone No. 0927-210783