

ADDENDUM / CORRIGENDUM

The Advertisement bearing No.INF (P) 1874/21 published in Daily News Paper (Ajj) dated 18-04-2021 wherein the date of submission Technical/Financial bids fixed as 04-05-2021 and 06-05-2021.

Therefore the last date of submission of Technical /Financial bids may be read as detail below.

S.No.	Name of work	Old date for submission of technical/ financial bids	New date may be read for submission of Technical / Financial bids as
1	Up-gradation of Foot Ball Ground at Qayyum Stadium Peshawar ADP No. 2034/170346 (2020-21) Sub Head :- Package-I (Civil Work/Electric Works)	04-05-2021	19-05-2021
2	Up-gradation of Foot Ball Ground at Qayyum Stadium Peshawar ADP No. 2034/170346 (2020-21) Sub Head :- Package-II Running Track (Specialized Job)	06-05-2021	20-05-2021

In addition to instruction to bidders as publish in same news papers at S.No.5 is hereby replace under the (KPPRA) Notification No. S.R.O(12)/Vol:1-20/2020-21 dated 21/04/2021 with this one.

“The contractor quoted their bids more than 10% below on Engineer’s Estimate shall submit an additional bid security equal to 8% of the bid cost alongwith 2% bids security at the time of bid submission”



EXECUTIVE ENGINEER.
Mega Project-II Division
Peshawar.
Ph # 091-9211372