

CORRIGENDUM

Serial No: 1

Advertisement published in various Newspapers vide INF (P) 1993/21 dated: 28-04-2021 for **(Single Stage Single Envelope Procedure** for the work **AOM&R /Special Repair of all roads (special Implementation in District Peshawar for the year (2020-21) Estimated Cost: 60.00(M)**. In which last date for submission of tender Form may be read **20-05-2021** instead of **12-05-2021**. All others conditions will be remain the same.

Serial No: 2

Advertisement published in various Newspaper vide INF (P) 1993/21 dated: 23-04-2021 for **Single StageTwo Envelopes Procedure** for the work:

1. Rehabilitation/Improvement of various Roads & Streets etc in Gulberg, Sur Kamar, Charkha Khel, Kotla Moshin Khan, Lalazar & Manako Drain, Ramdas to Bana Mari Chungi Chow.sarwar abad.sattar Shah colony, drain from qabristan to chungi chowk, Peshawar.(Sustainable Development Goals Achievement Programme SAP 2019-20). (**Balance Work**)
2. Rehab:/ Improvement: of various Roads & Streets etc at Bana Mari, Bamba, Bacha Khan College Road, Road from palosai Adda to Talazai , include branch road & streets, Daag lara road from warsak Road to maqdarzai & road from KRC to Madarzai Peshawar. (Sustainable Development Goals Achievement Programme SAP 2019-20) (**Balance Work**)
3. Rehab:/ Improvement of various Roads & Streets in Danishabad, Rahatabad, Chalmay, Qafla Road Tekhal, Lakarai Kaneeza, Malkander and Palosai, Talarzai, Peshawar (Sustainable Developmen Goals Achievement Programme SAP 2019-20) (**Balance Work**) **last date for submission of Tender Documents may be read 20-05-2021 instead of 12-05-2021** .All others conditions will be remain The Same.


EXECUTIVE ENGINEER