

## ADDENDUM/CORRIGENDUM

### EXTENSION IN DATE OF RECEIPT OF REQUEST FOR PROPOSAL

The request for proposal for the work " Feasibility Study for Construction of District Jail in All Merged Districts (AIP) ADP 1062/200088 (2020-21) for Detail Designing, published in Newspaper in Daily "AJJ" on 12.7.2021 vide information Department No.INF(P)3563/21 is extended further and on **13.08.2021** instead of 28.07.2021. The RFP previously was only for District Khyber. It may be read for **All Merged Districts** in place of only for District Khyber. The services required may read as **Detail Designing & Construction Supervision** instead of Detail Designing only.

All other terms and conditions will be remain intact.



EXECUTIVE ENGINEER  
Mega Projects Division No.II  
Peshawar