To

The Executive Engineer,
C&W Highway Division D.I.Khan.


SUB HEAD:
1. CIRCULAR ROAD 5.6-KMS (ADDITIONAL WORK).
2. BANNU ROAD 1.47-KM (ADDITIONAL WORK).
3. DIYAL ROAD 1.75-KM (ADDITIONAL WORK).


As recommended by the Procurement Committee and forwarded vide Superintending Engineer C&W Circle D.I.Khan letter quoted under reference on the subject cited above, the following firms/contractors for the above work are hereby technically approved:

<table>
<thead>
<tr>
<th>Sl No.</th>
<th>Name of Contractor</th>
<th>Sl No.</th>
<th>Name of Contractor</th>
</tr>
</thead>
<tbody>
<tr>
<td>1.</td>
<td>Annizai Construction &amp; Co.</td>
<td>4.</td>
<td>Nasrullah Khan MianKheil &amp; Sons</td>
</tr>
<tr>
<td>2.</td>
<td>Syed Imdad Ali &amp; Co.</td>
<td>5.</td>
<td>Ikramullah Khan Gandapur</td>
</tr>
<tr>
<td>3.</td>
<td>Haji Pervez Khan &amp; Sons</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

It must be ensured that the recommended Contractors/Firms do possess the required codes/specialties in their PECs.

The Procurement Committee shall be responsible for correctness, authenticity and validity of the documents.

An affidavit shall be obtained from the above bidders before opening of financial bid that their bid security/additional bid security is placed in the financial bid. Those bidders who failed to submit affidavit shall be declared as non-responsive and their financial bid shall be returned un-opened/insealed form.

cc
1. Superintending Engineer, C&W Circle D.I.Khan.
2. Deputy Director (IT) C&W Department Khyber Pakhtunkhwa Peshawar with the request to upload this approval on C&W website as well on KPPRA website.

CHIEF ENGINEER (CENTRE)