To

The Executive Engineer,
C&W Highway Division Peshawar.

Subject: AOM&R /SPECIAL REPAIR OF VARIOUS ROADS IN DISTRICT PESHAWAR (2019-20).

1. AOM&R SPECIAL REPAIR OF SUPPLY DEPOT ROAD UPTO G.T ROAD.
2. AOM&R SPECIAL REPAIR OF ARAB ROAD, JHANGIR ABAD, CUSTOM CHOWK, IQBAL CHOWK, SPEEN JUMAT AND CULVERT AT OLD BURA ABDARA.
3. AOM&R SPECIAL REPAIR OF ROAD FROM RING TO MAQBARA (HUSSAIN ROAD) PISHTAKHARA.
4. AOM&R SPECIAL REPAIR OF KAGAWALA AFRIDI ABAD ROAD.
5. AOM&R SPECIAL REPAIR OF ROAD FROM IZZAT KHAN CHOWK TO GULBERG TOWN.
6. AOM&R SPECIAL REPAIR OF REPAIR OF CANNAL TOWN ROAD, UNIVERSITY TOWN.
7. AOM&R SPECIAL REPAIR OF HORIZAI ROAD, BADABER.
8. AOM&R SPECIAL REPAIR OF WARSAK JAMRUD ROAD.
9. AOM&R SPECIAL REPAIR OF RASHID GHARI, TOUHID ABAD, BARESKIAN ROAD.


As recommended by Procurement Committee the bid amounting to Rs. 35,738,500/- (Rupees Thirty Five Million, Seven Hundred Thirty Eight Thousand & Five Hundred only) based on the lowest rate viz 32.33% Below (Thirty Two point Three Three percent below on BOQ cost based on MRS-2019 & on NSI) offered by M/S Seven Star Construction Co, Government Contractor for the subject cited work is hereby approved on the basis of documents submitted by you and forwarded through Superintending Engineer C&W Circle Peshawar, subject to the following conditions:

1. Fulfillment of all codal & financial formalities.
2. The Executive Engineer/Sub Divisional Officer incharge are responsible for the execution of the work according to the specifications and scope of work provided in the administrative approval.
3. The work may be completed in stipulated period and technical sanction from the competent authority must be obtained before commencement of the work. The work order shall only be issued after fulfillment of all codal formalities.
4. The contractor may be directed to sign the contract agreement and the work shall commence after availability of funds.
5. The Executive Engineer while issuing the work order will also specify the quarry/sources of the basic materials to the contractor so as to ensure good quality of the work.
6. Professional tax/income tax and stamp duty shall be recovered from the contractor as per rules.
7. The Procurement Committee shall be responsible for correctness and validity of the Contractor’s enlistment with the Department & PEC and transparency of bidding.
8. Each payment will be supported by Material Test Result. A test profile may be maintained for the project.
9. In case of Non Scheduled Items (NSI), the detail analysis must be approved from the Authority concerned under relevant clause of Contract Agreement before issuance of work order.
10. Procurement Committee shall be responsible for the verification of call deposit, additional security and performance guarantee etc.

Copy of the comparative statement alongwith tender documents for the subject noted work as received are returned herewith in original.

DA/As above

C.C

Superintending Engineer, C&W Circle Peshawar.
Deputy Director (IT) C&W Department Khyber Pakhtunkhwa Peshawar with the request to upload this approval on C&W website as well on KPPRA website.

Chief Engineer (Centre)