To

The Executive Engineer,
C&W Highway Division D.I.Khan.

Subject: CONSTRUCTION OF ROADS AT UCS-1,2,3,4,5 DD-1, DD-2, SHORKOT, Ratta Kulachi, Dewala, District D.I.Khan ADP No. 919/190500 (2019-20).

SUB HEADS: SECTION-I.
1. CONST. & REHB: OF CRBC COLONY TO VILLAGE DIVAL (UC-SHOREKOT).
2. CONST. OF ROAD FROM CHASHMA ROAD TO PAHARPUR CANAL VIA HIMMAT (UC RTTA KULACHI).
3. REHB: OF BANNU ROAD TO SHOREKOT (UC SHOREKOT).
4. CONST. OF CHASHMA ROAD TO OLD PAHARPUR ROAD VIA GGHS HIMMAT (UC SHOREKOT).
5. CONST. & REHB: OF APPROACH FROM DERA DARYA KHAN ROAD TO VARIOUS ABDIES (UC DEWALA) DERA DARYA KHAN APPROACH.
6. CONST. & REHB: OF DERA DARYA KHAN ROAD TO BASTI RAIT WALI (UC DEWALA).


As recommended by Procurement Committee, the bid amounting Rs.43,873,800/- (Rupees Forty Three Million, Eight Hundred Seventy Three Thousand & Eight Hundred only) based on the lowest rate viz 18.60% Below (Eighteen point Six Zero percent below on BOQ cost based on MRS-2019) offered by M/S Naveed Zeb Khan Gandapur, Government Contractor for the subject cited work is hereby approved on the basis of documents submitted by you and forwarded through Superintending Engineer C&W Circle D.I.Khan, subject to the following conditions:-

1. Fulfillment of all codal & financial formalities.
2. The Executive Engineer/Sub Divisional Officer incharge are responsible for the execution of the work according to the specifications, scope of work & quantities of all items as provided in administratively approved PC-I/ Cost estimate.
3. The work may be completed in stipulated period and technical sanction from the competent authority must be obtained before commencement of the work. The work order shall only be issued after fulfillment of all codal formalities.
4. The contractor may be directed to sign the contract agreement and the work shall commence after availability of funds.
5. The Executive Engineer while issuing the work order will also specify the quarry/sources of the basic materials to the contractor so as to ensure good quality of the work.
6. Professional tax/income tax and stamp duty shall be recovered from the contractor as per rules.
7. The Procurement Committee shall be responsible for correctness and validity of the Contractor’s enlistment with the Department & PEC and transparency of bidding.
8. Each payment will be supported by Material Test Result. A test profile may be maintained for the project.
9. In case of Non Scheduled Items (NSI), the detail analysis must be approved from the Authority concerned under relevant clause of Contract Agreement before issuance of work order.
10. Stamp Duty shall be deposited by the contractor before issuance of work order.
11. Procurement Committee shall be responsible for the verification of call deposit, additional security and performance guarantee etc.

Copy of the comparative statement alongwith tender documents for the subject noted work as received are returned herewith in original.

DA/As above

C.C

Superintending Engineer, C&W Circle D.I.Khan.
Deputy Director (IT) C&W Department Khyber Pakhtunkhwa Peshawar with the request to upload this approval on C&W website as well on KPPRA website.

CHIEF ENGINEER (CENTRE)

091-9211225  FAX 091-9223437