OFFICE OF THE CHIEF ENGINEER (SOUTH-I)

COMMUNICATION & WORKS DEPARTMENT PESHAWAR
POLICE LINE ROAD KHYBER PAKHTUNKHWA PESHAWAR
PHONE NUMBERS 091-9211725, 091-9223435, FAX NUMBER 091-9211482

No. 24  128-M(6) Dated Peshawar the 3 ©£9/2025

The Executive Engineer,
C&W Building Division Kohat.

SUBJECT: - TENDER FOR THE WORK ‘‘ ADP NO.745/110131 (2025-26) IMPROVEMENT
OF EXISTING JAILS IN KHYBER PAKHTUNKHWA

SH:- IMPROVEMENT OF DISTRICT JAIL KOHAT.
SUB WORK: BOUNDARY WALL (BALANCE WORK).
Reference: SE C&W Circle Kohat letter No.696/15, dated 19.09.2025.

As recommended by the Procurement Committee and forwarded vide above
referred letter, the bid amounting to Rs. 195.654 (Million) (Rupees One Hundred Ninety Five
Million, Six Hundred Fifty Four Thousand Only) based on the Lowest rate viz AT PAR on
schedule and Non schedule items on BOQ Cost based on MRS-2024 offered by M/S
Inamullah Khan & Brothers Govt: Contractor for the subject cited work is hereby approved
on the basis of documents submitted/recommended by you and Superintending Engineer
C&W Circle Kohat subject to fulfillment of all codal formalities, financial discipline & the
following conditions:

1. The contractor shall be directed to sign the contract agreement before commencement of
the work, as per KPPRA Bidding documents 2014.

2. The Executive Engineer/Sub Divisional Officer in charge Supervisory Staff shall be

responsible for the execution of work according to the approved plan, specifications,

approved PC-| and as per provisions of Contract agreement.

The work may be completed in stipulated period and technical sancticn from the competent

authority must be obtained before commencement of work. The work order should only be

issued after fulfilment of all codal formalities and confirmation of the requirements of

KPPRA Notification No.S.R.0.(16)/Vol: 1-26/2022-23 dated 05/09/2022..

4. The execution of work shall commence after release of funds.

5. All necessary construction material tests will be arranged by the contractor/firm at his own
cost from the specified laboratory (es) as directed by Engineer in charge.

6. The professional tax, income tax & stamp duty, if not exempted, shall be deducted from the
contractor as per rules /SROs in vogue.

7. The Procurement Committee shall be responsible for the correctness of documents,
verification of CDRs/Performance Guarantee, validity of the contractor enlistments and PEC
registration, transparency of the bidding process & their authentication from entities
concerned.

8. Each payment will be supported by material test results a test profile may be maintained for
the project.

9. Stamp duty may be obtained from the contractor in shape of Call Deposit if not already
deposited.

10. In case of Non-Scheduled Items (NSI) the detail analysis must be approved from the
Authority concerned under relevant clause of contract agreement before issuance of work
order.

W

Copy of the comparative statement along with tender documents of the subject noted
work as received are returned herewith in original.

DA/As above /

CHIEF ENGINEER
Copy forwarded to the: -
1). Superintending Engineer C&W Circle, Kohat wir to his letter quoted above.
2) Deputy Director, |.T C&W Department, Peshawar,
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