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GOVERNMENT OF KHYBER PAKHTUNKHWA

OFFICE OF THE EXECUTIVE ENGINEER C&W DIVISION KARAK
NOTICE INVITING E-PAD

SINGLE STAGE SINGLE ENVELOPE E-PAD SYSTEMS

C&W Division District Karak Government of Khyber Pakhtunkhwa invites electronic Bids from eligible

lirms/ bidders in accordance with KP-PPRA Procurement rules 2014 on single stage single envelope
procedures for the following works.
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Required
Date of
c“:fgg'g of aig Last date of | Opening of
NAME OF WORK Esti d Securi Required Submission | Financial
sc'::tta ecurity codes of PEC | of Financial bid and
(in Millions) bid and Time Time
Construction, Improvement, [~
Rehabilitation & Widening of BT Roads
in Kohat Division. ADP No. 1746/251391
2% on

Estimated
SH: - Construction of road from Takhti o maans | sestie CE-01 18/08/2026 | 18/08/2026
Nasrali to Zarki Nasrati (1.45 KM) A2M) | stamp duty 1200PM | 12:30 PM

& 0.03% of
- tender Fee
Construction of BTR/PCC Roads at CB&above [ 4o CE-01 % | i
Ghandi Kalla and Ahmad Abad 25.00 (M) ' o
Construction of Remaining Portion of Road | C-6 & above .do CE-01 ..do.. do..
at Old Chunagi 15.806 (M)
Construction of PCC at topi Kalla and C-6 & above do.. CE-01 do.. do.

_| Dagar Kalla Musakan 20.00 (M) )
Conslruction of BTR/IPCC BTR/PCC at C5&above | _go. CE-01 do  do
Jathan Banda 40.00 (M)

Construction of BTR/PCC Road C-5 & above do.. CE-01 do. | do
pavements at UC Takhti Nasrati 40.00 (M) ' '
Construction of BTR/PCC at UC Siraj Khel | C-5 & above do.. CE-01 .do.. do
and Garang Sarki Khel 40.00 (M) o
Construction of BTRIPCC at UC Chokara | 0 & above | do. CE-01 do.. do.
21.80 (M)
_ C-6 & above .do.. CE-01 _do.. - d
(_Jcr?lructlon of BTR/PCC at UC Warana 25.00 (M) .do
-5 & ab —
Construction of BTR/PCC at tokra-1 043.6: (;\;e -do.. CE-01 ..do.. do
- C-6 & above i
Construction of BTR/PCC at UC Mianki 20.00 (M) ~do.. CE-01 .do.. .do..
| C6& m—
Construction of BTR/PCC At Nusrat Abad above ~do.. CE-01 .do.. do.
21.85 (M)
.. | C-5&abo S
Construction of BTRIPCC AtUC Jahangiri | 3y gg gy | % CE-01 .do do
C-5 & above p——
Construction of BTR/PCC At UC Gudi Khel | 30,00 (M) .do.. CE-01 .do.. do
Construction of BTR/PCC Roads At Karak | C-6 & above ..do.. CE-01 ..do..
City 20.00 (M) c
Construction of BTR / PCC Roads At UC C-6 & above .do.. CE-01 .do.. L
Metta Khel 25.00 (M) St
Construction of BTR/PCC Roads At UC C-5 & above ..do.. CE-01 ..do o
Paloosa Sar 29.98 (M) e
Construction of BTR/PCC At UC Ghundi C-6 & above ..do., CE-01 ' il i
Mir Khan Khel 20.00 (M) o -
Construction of BTR/PCC Roads at UC C-5 & above ..do.. CE- " do.
Sabir Abad ~ | 3000 (M) o ™ .
Construction of BTR / PCC roads at Tehsil | C-5 & above ‘ i
Banda Daud Shah. aorzen | i - e

|
]
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> il

\
¥ 3 CE-01 _do T d
| 59y | Construction of BTR at Warrna Mandar (3550 %;?;‘5’9 ~do.. do
) | Kala 2KM : -
| bl . . B o ..do.. d
' Construction of Rigid Pavement at Tehsil 0295:03*3[:;]& .do.. CE-01 0
22) | Taknt Nasrati District Karak ' i
| | Gonstruction of Road from Old Bannu Eftman] .. CE-01 do do
| 23) | Road to Mammi Khel (2-KM). 248 (M)
l Construction of BTR/PCC from Main C-5 & above .do.. CE-01 do do
] 24) | Gurguri road to Hayatabad (2-KM) 49.819 (M)
| | construction of BTR/PCC from Njazi Stop | C-5 & above ..do.. CE-01 ..do. do
i 25) | Kalwat Masjid-e-Bilal to Sre Khawa (esxn) | 32.152 (M) I
[ . Construction of BTR/PCC from Koti Kalla C-4 & above .do.. CE-01 ..do. .do
26) | 10 Esak Chuntra (2.7-KM) 70.041 (M) CE-04
Construction of BTR/PCC from Shankaito | C-4 & above .do.. CE-01 do.. do
27) | zang Sar (3-KM). 65.271 (M) ]

8 Construction of BTR/PCC on remaining C-5 & above .do.. CE-01 ..do. do
28) portion of toor Dhand Road (1.22-KM), 42.741 (M) .
5gy | Construction BTR from Shobli banda to C-4 & above .do.. CE-01 ..do do.

) | Lathamber (3-KM) 90.00 (M) )

30) Construction of Road from Surdog to C-4 & above .do.. CE-01 .do.. ..do
Akarwala (4-KMs) 134.168 (M) CE-04 o

31) Construction of BTR to Toor Adam Killa C-5 & above .do., CE-01 do do
Zareef Khel (1.5-KMs) 45.208 (M) e

32) Construction of BTR from Aral Adam Killa C- & above .do.. CE-01 .do.. do

7 | to Algada (02-KMs) 53.164 (M) B

33) Construction of BTR Road from Dak C-4 & above .do.. CE-01 ..do.. ..do
Banda to Zaren Killa (03-KMs) 77.46 (M)
Construction of BTR Road from Main BT C-4 & above

34) | Road Shagi to Sarki Lawagher via Boza 163.00 (M) ~40.. e 40 8.
(4-KMs)

35) | Construction of BTR Road from Patwar C-5 & above .do. CE-01 _do do
Khana to Kari Dhand (02-KMs) 58.11 (M) L

36) Construction of BTR Road Warana Zalani C-6 & above .do.. CE-01 .do do

"~/ | Banda Road 25.00 (M)

Construction of BTR Road from Ibn Sina o
37) Chowk RD 0+200 to Qadir Khel connecting | C-6 & above .do.. CE-01 ..do.. .do..
Marwatan Banda via New Abadi Yaghi 25.352 (M)
__|.Ghulam Khel
38) BTR/PCC ROADS, DRAINS, PIPE o
CULVERTS, CAUSEWAY AND RETAINING
WALLS AT DISTRICT KARAK. C-5 & abo )
b Fackaned L& Sbace do.. CE-01 do. do
i Package-l C-5 & above .do.. CE-01 .do.. do
35.00
ili. Package-lll C-6 & above do.. CE-01 7 _..qu:_
29.72
- | KARAK AREA DEVELOPMENT CE-10, CE-11()),
II. | PROJECT 2025-26. CE-11(ix),
SH: - Construction of an emergency / _do.. Electrical i 6
Trauma Centre at the Women and C-4 & above :‘i‘:l’::::"ée
» " » » c " u.
Children Hospital in Karak City. 120.00 (M) EEOLME.0?,
ME-08,

TERMS AND CONDITIONS

(Bid documents and instruction to bidders can be downloaded upto one day prior to

C&W web site (www.cwd.akp.pk).

The contractors quoting their bids upto a limit of 10%

the extent of 2% Engineer Estimate only.

As per KPPRA Notification No. SRO (14)Vol:1-24/2021-22/6058-71 dated. 10"
submitted on line (E-PAD system) and 2% Security deposit / CDR of the Engineer E
in financial Bid in shape of Call Deposit only (Original) before closing date and time.
and additional Bid security clear instructions have been given in the said Notification

shall be implemented on this bid.

The Contractors quoting their bids more than 10%
submit along with their bids 8% additional security
security. If the bid is not accompanied with the re
considered as non-responsive and the 2% bid security shall be fo

quired amoun

second lowest bidder and so on will be considered accordingly.

the opening date from

below Engineer’s Estimate shall submit Bid Security to

May the Bid shall be
stimate shall be sealed
Regarding Bid Security
KPPRA and the clause

below upto 20% below on Engineer's Estimate shall
of Engineer's estimated cost in addition to 2% bid
t of additional security then it will be
rfeited in favour of Government and the




10.

1

12.

bid more than 20% below shall submit with his bid an additional
| to differential amount of submitted bid and Engineer’'s Estimale
more than 20% below bids, if the bid is not accompanied by the
f additional security, then the said bid shall be considered as
th such non-responsive bid shall be forfeited in favor of

be considered accordingly.

Similarly, a contractor security on quoting
security on Engineer's estimated cost equa
along with detailed rate analysis]. In case of
detailed rate analysis and required amount o
non-responsive. All the securities submitted along wi

Government and the 2™ lowest bidder and so on will : ‘
In case detailed rate analysis submitted with the bids is, in view of the Procuring Entity, not convincing, the
Head of the Procuring Entity may declare such bid as non-responsive without any forfeiture of bid securities

and record reasons thereof.

After commencements of work by the successful bidder the Procuring Entity may replace the Additional
Security with a Bank Guarantee of the same amount from the scheduled bank; if the already deposited
security is not in the form of bank guarantee.

The bidders must be the enlisted with the Public Procure

C&W Department and fresh registration with PEC.
Pre-Bid meeting will be held on 11/08/2026 at 1:00 PM in the office of the Executive Engineer C&W Division

Karak.

If the evaluated electronic bid costs of two or more bidders are equal, then the successful bidder will be
declared through draw.
The competent Authority reserves the right to reject any OR all bids by assigning cogent reasons.

Incomplete required documents upload on the E-PAD will be consider Non,-Responsive, only hard copy of
CDR and additional security if any is required to be submitted before the closing time of bids, no other

documents is required in hard form.

ment Regulatory authority, enlisted document with




