GOVERNMENT OF KHYBER PAKHTUNKHWA
OFFICE OF THE EXECUTIVE ENGINEER C&W DIVISION KARAK
NOTICE INVITING E-PAD

SINGLE STAGE SINGLE ENVELOPE E-PAD SYSTEMS

C&W Division District Karak Government of Khyber Pakhtunkhwa invites electronic Bids from eligible
firms/ bidders in accordance with KP-PPRA Procurement rules 2014 on single stage single envelope
procedures for the following works.

Required Last date of Date of
“eca” | eid BegLy | Sulmission, | opening of
i codes o of Financial i ial
S.# NAME OF WORK Estimated Security b1 arid Thims Fl;?::f"z
Cost (in Time
i Millions)
| | Construction, Improvement,
| Rehabilitation & Widening of BT Roads
| in Kohat Division. ADP No. 1746/251391
1) | SH: - Construction of road from Takhti 2% on
Nasrati to Zarki Nasrati (1.45 KM Estimated
C-5&above | costifc CE-01 18/08/2026 | 18/08/2026
§6.152 (M) | gtamo duty 12:00PM | 1230 PM
& 0.03% of
- tender Fee o
2) | Construction of BTR/PCC Roads at C-6 & above do CE-01 do. ..do
Ghandi Kalla and Ahmad Abad 25.00 (M) e -
'3) | Construction of Remaining Portion of Road | C-6 & above _do.. CE-01 ..do.. do.
at Old Chungi 15.806 (M)
5 Construction of PCC at topi Kalla and C-6 & above ..do.. CE-01 ..do.. .do
Dagar Kalla Musakan 20.00 (M)
5) | Construction of BTR/PCC BTR/PCC at C-5 & above ..do.. CE-01 ..do.. do
Jathan Banda 40.00 (M)
6) | Construction of BTR/PCC Road C-5 & above ..do., CE-01 ..do.. do
pavements at UC Takhti Nasrati 40.00 (M) _
"f) Construction of BTR/PCC at UC Siraj Khel | C-5 & above ..do.. CE-01 ..do.. do
and Garang Sarki Khel 40.00 (M) .
8) | Construction of BTR/PCC at UC Chokara C-6 & above ..do.. CE-01 ..do.. do
21.80 (M)
9) | Construction of BTR/PCC at UC Warana C-6 & above ..do.. CE-01 _do.. do
25,00 (M) _
10) | Construction of BTR/PCC at tokra-1 C-5 & above .do.. CE-01 do.. do
43.68 (M) B
11) | Construction of BTR/PCC at UC Mianki C-6 & above .do.. CE-01 ..do. do
20.00 (M) =
12) | Construction of BTR/PCC At Nusrat Abad | C-6 & above .do.. CE-01 do. \) %
21.85 (M) N\
1 13) Construction of BTR/PCC At UC Jahangiri | C-5 & above ..do.. CE-01 .do..\‘: do
32.66 (M)
14) | Construction of BTR/PCC At UC Gudi Khel | -5 & above b Ce-01 g do
30.00 (M) Fred )
15) | Construction of BTR/PCC Roads At Karak | C-6 & above _do.. CE-01 ~do do
City 20.00 (M)
16) | Construction of BTR/PCC Roads AtUC | C-6&above | _do.. CE-01 do do
Metta Khel 25.00 (M) :
17) | Construction of BTR/PCC Roads At UC C-5 & above _do.. CE-01 _do do
Paloosa Sar 29.98 (M)
18) | Conslruction of BTR/PCC AtUC Ghundi | C-6 & above .do.. CE-01 do do
Mir Khan Khel 20.00 (M) 2
19) | Construction of BTR/PCC Roads at UC C-5 & above ..do.. CE-01 do do
Sabir Abad 30.00 (M)
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Con i Tehsil | C-5 & above .do.. Ce-01 do do
20) | Construction of BTR / PCC roads at
! Banda Daud Shah. 43,072 (M) -
21') Construction of BTR at Warrna Mandar C-5 & above .do.. CE-01 do do
Kala 2KM 50.00 (M) =
22) “Construction of Rigid Pavement at Tehsil C-5 & above ..do.. CE-01 do do
Takhti Nasrati District Karak 29,904 (M) S

23) | Construction of Road from Old Bannu C-5 & above ..do.. CE-01 _do do
Road to Mammi Khel (2-KM). 49.246 (M)

24) | Construction of BTR/PCC from Main C-5 & above .do.. CE-01 do do
Gurguri road to Hayatabad (2-KM) 49.819 (M)

25) | Construction of BTR/PCC from Njazi Stop | C-5 & above 4. Ce-01 .do. do
Kalwat Masjid-e-Bilal to Sre Khawa (0.65- 32.152 (M) s
KM).

26) | Construction of BTR/PGC from Koti Kalla C-4 & above _do.. CE-01 do do.
to Esak Chuntra (2.7-KM). 70.041 (M) CE-04 B

27) | Construction of BTR/PCC from Shankaito | C-4 & above _do.. CE-01 do.. _do
Zang Sar (3-KM). 65.271 (M)

28) | Construction of BTR/PCC on remaining C-5 & above .do.. CE-01 ..do.. do
portion of toor Dhand Road (1.22-KM). 42.741 (M)

29) | BTR/PCC Roads, Drains, Pipe Culverts, C-4 & above do CE-01 F A%
Causeway and Retaining Walls at District 114,72 (M) SR R
Karak. —

30) | Construction BTR from Shobli banda to C-4 & above _do.. CE-01 ..do.. .do
Lathamber (3-KM). 90.00 (M)

B_ﬁ Construction of Road from Surdog to C-4 & above .do.. Ce-01 ..do.. .do
Akarwala (4-KMs) 134.168 (M) CE-04 -

32) | Construction of BTR to Tcor Adam Killa C-5 & above .do.. CE-01 _do.. do
Zareef Khel (1.5-KMs) 45.208 (M)

33) | Construction of BTR from Aral Adam Killa C- & above .do.. CE-01 _do.. do.
to Algada (02-KMs) 53.164 (M)

34) | Construction of BTR Road from Dak C-4 & above .do.. CE-01 _.do.. do
Banda to Zaren Killa (03-KMs) 77.48 (M)

35) | Construction of BTR Road from Main BT C-4 & above . CE-01
Road Shagi to Sarki Lawagher via Boza 163.00 (M) -.d0.. ..do.. do
(4-KMs)

36) | Construction of BTR Road from Patwar C-5 & above do.. CE-01 _do. do
Khana to Kari Dhand (02-KMs) 58.11 (M)

37) | Construction of BTR Road Warana Zalani | C-6 & above ..do.. CE-01 —do.. —do
Banda Road 25.00 (M)

38) | Construction of BTR Road from Ibn Sina ” CE-01 -
Chowk RD 0+200 to Qadir Khel connecting | ©-8 & above . &5 do
Marwatan Banda via New Abadi Yaghi 25.352 (M) R
Ghulam Khel \ (3

I CE-0, CE-11(), ) % i

|l. | KARAK AREA DEVELOPMENT CE-11(ix), w
PROJECT 2025-26. & Electrical
SH: - Construction of an emergency / C-4 & above oy Il'_"slmt“’ftﬁ ~.do.. ~do
Trauma Centre at the Women and 120.00 (M) g E-Ez‘

Children Hospital in Karak City. e

TERMS AND CONDITIONS

1. (Bid documents and instruction to bidders can be downloaded upto one day prior to the opening date from
C&\W web site (www.cwd.gkp.pk).
2. The contractors quoting their bids upto a limit of 10% below Engineer’s Estimate shall submit Bid Security to
the extent of 2% Engineer Estimate only.

3. As per KPPRA Notification No. SRO (14)/Vol.
submitted on line (E-PAD system) and 2% Security deposit
in financial Bid in shape of Call Deposit only (Original) before closing date a
and additional Bid security clear instructions have been given in the said Not

shall be implemented on this bid.

4. The Contractors quoting their bids more than 10% below upto 2

submit along with their bids 8% additional security of Engineer's estimated cost in a
If the bid is not accompanied with the required amount of additional securi
considered as non-responsive and the 2% bid security shall be forfeited in favour o

security.

second lowest bidder and so on will be considered accordingly.
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10.

i 1
12.

urity on quoting bid more than 20% below shall submit with his bid an additional
mated cost equal to differential amount of submitted bid and Engineer's Estimale
than 20% below bids, if the bid is not accompanied by the

detailed rate analysis and required amount of additional security, then the said bid shall be considered as
non-responsive. All the securities submitted along with such non-responsive bid shall be forfeited in favor of

Government and the 2™ lowest bidder and so on will be considered accordingly.

In case detailed rate analysis submitted with the bids is, in view of the Procuring Entity, not convincing, the

Head of the Procuring Entity may declare such bid as non-responsive without any forfeiture of bid securities

and record reasons thereof.

After commencements of work by the successful bi
Security with a Bank Guarantee of the same amount from the scheduled bank;
security is not in the form of bank guarantee.

The bidders must be the enlisted with the Public Procuremen
C&W Department and fresh registration with PEC.

Pre-Bid meeting will be held on 11/08/2026 at 1:00 PM in the office of the Executive En

Karak.
If the evaluated electronic bid costs of two or more bidders are equal, then the successful bidder will be

declared through draw.

The competent Authority reserves the right to reject any OR all bids by assigning cogent reasons.

Incomplete required documents upload on the E-PAD will be consider Non,-Responsive, only hard copy of
CDR and additional security if any is required to be submitted before the closing time of bids, no other

documents is required in hard form.

Similarly, a contractor sec!
security on Engineer's estimats
along with detailed rate analysis). In case of more

dder the Procuring Entity may replace the Additional
if the already deposited

t Regulatory authority, enlisted document with

gineer C&WV Division



https://v3.camscanner.com/user/download

