

**GOVERNMENT OF KHYBER
PAKHTUNKHWA COMMUNICATION &
WORKS DEPARTMENT NOTICE INVITING
TENDER THROUGH E-PAD SYSTEM
(SINGLE STAGE TWO ENVELOP).**

The C&W Highway Division Mardan, Government of Khyber Pakhtunkhwa invites Electronic Bids from eligible firms/contractors in accordance with KPPRA Procurement Rules 2014, amended up to 15/09/2021 on Single Stage Two Envelop procedure for the following work(s).

S/N	Name of work	Required PEC Category	Bid Security i/c stamp Duty Rs (M)	Tender FEE @ 0.03%	Period of completion	Last date and time of submission of E-bids	Date of & Time of opening of Financial Bid	Date & Time of opening of Financial Bid
1	Construction, Improvement, rehabilitation and widening BT roads in Mardan ADP NO.1391/251393. SH: CONSTRUCTION, BLACK TOPPING & PCC PAVING OF ROAD FROM MALAKAND MACHAI CANAL TO KATLANG CRICKET GROUND VILLAGE LANDAI SHAH, UC SHAMOZAI TEHSIL KATLANG, DISTRICT MARDAN.	C-5 & above	1278650	18899	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
2	CONSTRUCTION & BLACK TOPPING OF BABOZAI BYPASS ROAD FROM BUNER ROAD TO KOHI ROAD UC BABOZAI ,TEHSIL KATLANG, DISTRICT MARDAN.	C-5 & above	760310	11123	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
3	CONSTRUCTION, BLACK TOPPING AND PCC PAVING OF MIAN KHAN BANK TO MIAN KHAN CHOWK ROAD UC MIAN KHAN TEHSIL KATLANG DISTRICT MARDAN	C-5 & above	651990	9499	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
4	CONSTRUCTION AND B/T OF SHAMOZAI ARATUNA TO SHALMANO ROAD & B/T OF GPS BARAT KHEL TO BARAT KHEIL JANAZGAH ROAD UC BABUZAI TEHSIL KATLANG DISTRICT MARDAN.	C-5 & above	866950	12723	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
5	CONSTRUCTION AND B/T OF MOTORWAY TO PORANA MATHA ROAD INCLUDING LINK ROAD UC SHAMOZAI & B/T OF KOTI SHAH TO BAROZ KURUNA ROAD TEHSIL KATLANG DISTRICT MARDAN.	C-5 & above	1197550	17682	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
6	CONSTRUCTION / BT OF CHEENA ROAD KHWAR GHARA KATI GHARI UC KATI GHARI TEHSIL KATLANG IN DISTRICT MARDAN	C-5 & above	1048670	15449	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
7	CONSTRUCTION AND B/T OF MADU KANDA GHARA TO ROSHAN KALI ROAD & B/T OF BABUZAI MADRASSA TO KHWAR ROAD UC BABUZAI TEHSIL KATLANG DISTRICT MARDAN.	C-4 & above	1698350	25194	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.

8	CONSTRUCTION AND B/T OF PACKAGE-I & II, SERAI SPINKHAK ROAD, VILLAGE MATHA INCLUDING LINK ROAD , U/C SHAMOZAI, TEHSIL KATLANG, DISTRICT MARDAN	C-4 & above	1542690	22859	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
9	CONSTRUCTION AND B/T OF CHAIL KANDAW BABA ROAD (REMAINING PORTION) & B/T OF LUNDKHWAR ROAD TO DARA & SHOBLA TO SARDARA ROAD UC KHARKI TEHSIL KATLANG, DISTRICT MARDAN	C-5 & above	1125150	16596	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
10	ROAD PROTECTION WORK NEAR KHUNGEE BRIDGE OLD MATHA TEHSIL KATLANG DISTRICT MARDAN	C-6 & above	418750	6000	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
11	CONSTRUCTION & BLACK TOPPING OF ROAD FROM SAR MALANG ROAD, KAS MALANDRAI TO SORI MALANDRAI, UC BAZZAR TEHSIL RUSTAM DISTRICT MARDAN	C-5 & Above	865950	12708	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
12	CONSTRUCTION & BT OF ROAD FROM SURKH DHERI TO SAEED ABAD, TEHSIL RUSTAM DISTRICT MARDAN	C-5 & Above	655450	9551	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
13	CONSTRUCTION & BT OF ROAD FROM LANDAY ROAD BABA G MUQBARA TO MIRBACHA KILLI VIA BAKHSHALI BYPASS TEHSIL RUSTAM DISTRICT MARDAN	C-5 & Above	745830	10906	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
14	CONSTRUCTION OF ROADS FROM JANZEB KHAN BANDA TO MAIN JAMDHER ROAD VIA PALOSAI BAGH & GUJJAR ABAD (JAMDHER) TEHSIL RUSTAM DISTRICT MARDAN	C-5 & Above	829290	12158	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
15	CONSTRUCTION & BT OF ROAD FROM MACHI CANAL, PISHKANDAO BRIDGE TO ZORABAD TEHSIL RUSTAM DISTRICT MARDAN	C-5 & Above	1267230	18727	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
16	CONSTRUCTION & BT OF ROAD FROM SAWALDHER (CANAL) TO BABINI (SAEED KHATTAK ROAD) TEHSIL RUSTAM DISTRICT MARDAN	C-5 & Above	999770	14715	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
17	CONSTRUCTION OF JEEPABLE TRACK FROM GARYALA TO GARYALA KANDAO DISTRICT MARDAN	C-5 & Above	1176370	17364	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
18	CONSTRUCTION & BT OF ROAD FROM MAIN RUSTOM ROAD TO JALAKAY BYPASS DISTRICT MARDAN	C-5 & Above	780730	11430	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
19	CONSTRUCTION & BT OF ROAD FROM TAJA BANDA BYPASS TO TAJA KANDAO I/C CONSTRUCTION OF CAUSE WAY & LINK ROADS DISTRICT MARDAN	C-5 & Above	848170	12441	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
20	CONSTRUCTION / REHABILITATION & B/T OF GHANI DAD KHAN BANGLA TO HAJIANO KORONA ROAD(2.20 KM) DISTRICT MARDAN.	C-5 & Above	714750	10440	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
21	FROM BARATA TO QASIM ROAD(2.0 KM) DISTRICT MARDAN.	C-5 & Above	993950	14628	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.

	REHABILITATION, IMPROVEMENT AND BT OF ROAD FROM THANA HOTI TO MAYAR (3.00 KM) DISTRICT MARDAN	C-4 & Above	1802950	26763	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
23	CONSTRUCTION / REHABILITATION & B/T OF CHAMRANG ROAD (1.5 KM) DISTRICT MARDAN.	C-5 & Above	606550	8817	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
24	CONSTRUCTION / REHABILITATION OF ROAD FROM KANDARO VILLAGE TO CHATLAY REMAINING PORTION (6.2 KM) DISTRICT MARDAN.	C-4 & Above	1975150	29346	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
25	CONSTRUCTION / REHABILITATION OF NAMAR KHATA PALO SHER KHANO ROAD UC MOHIB DISTRICT MARDAN	C-6 & Above	352890	5012	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
26	CONSTRUCTION/REHABILITATION OF AMAN KOT TO DAGGAR HAYATABAD KALI ROAD IN DISTRICT MARDAN.	C-5 & Above	1019070	15005	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
27	CONSTRUCTION/REHABILITATION OF AHMAD ABAD TO FATEH ABAD KALI ROAD IN DISTRICT MARDAN.	C-4 & Above	1349190	19957	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
28	CONSTRUCTION/REHABILITATION OF SHAMANDROZ NIAMAT KHAN KALI ROAD IN DISTRICT MARDAN.	C-5 & Above	1092030	16099	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
29	CONSTRUCTION/REHABILITATION OF MAIN GHALLADHER TO KOHATIYAN ROAD IN DISTRICT MARDAN.	C-5 & Above	979050	14405	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
30	CONSTRUCTION/REHABILITATION OF KHYBER HOTEL OPPOSITE, AZAM CHOWK ROAD IN DISTRICT MARDAN.	C-5 & Above	1029470	15161	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
31	CONSTRUCTION/REHABILITATION OF IBRAHIM KHAN TO MUQBARA, NOOR ABAD TO JAMRA KALI SHEIKH YOUSAF ROAD IN DISTRICT MARDAN.	C-5 & Above	1076050	15860	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
32	CONSTRUCTION/REHABILITATION OF NISATA TO SHAMILAT, NISATA TO JALANDAR KALI ROAD IN DISTRICT MARDAN.	C-5 & Above	1152470	17006	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
33	CONSTRUCTION/REHABILITATION OF WALI INTERCHANGE ROAD IN DISTRICT MARDAN.	C-4 & Above	1628430	24145	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
34	CONSTRUCTION/REHABILITATION OF SARBAND KALI, SARBAND KALI NEW SCHOOL ROAD IN DISTRICT MARDAN.	C-5 & Above	840990	12334	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
35	CONSTRUCTION/REHABILITATION OF MANI KHELA SOWARYAN ROAD, TORU MUSLIM ABAD KALI ROAD IN DISTRICT MARDAN.	C-5 & Above	1018750	15000	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
36	REHABILITATION, IMPROVEMENT AND BT OF ROAD FROM BAJAWARO TAMBULAK KOROONA (1.50-KM) DISTRICT MARDAN.	C-5 & Above	772550	11307	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
37	CONSTRUCTION/REHABILITATION OF NISATTA ROAD GHARIB ABAD TO BAKHTIYAR COLONY (1.5-KM) DISTRICT MARDAN.	C-5 & Above	926350	13614	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.

38	REHABILITATION OF NEW ADDA BIJLI GHAR MAJID ABAD ROAD TO KORAGH BILAL MASJID (2.6 KM) DISTRICT MARDAN.	C-5 & Above	1176550	17367	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
39	CONSTRUCTION / REHABILITATION / IMPROVEMENT & B/T OF N.C.C ROAD TO GREEN SHARIF ABAD BOARD ROAD (1.525 KM) DISTRICT MARDAN.	C-5 & Above	775950	11358	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
40	CONSTRUCTION / REHABILITATION / IMPROVEMENT & B/T OF IRAM COLONY ROAD) DISTRICT MARDAN	C-6 & Above	449550	6462	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
41	SPECIAL REPAIR IN PEDISTRAN SUSPENSION BRIDGE KAS KORONOA OVER RIVER KALPANI DISTRICT MARDAN.	C-6 & Above	177950	2388	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
42	CONSTRUCTION /REHABILITATION OF UMAR COLONY SATTAR NAZIM ROAD (1.600 KM) DISTRICT MARDAN.	C-5 & Above	1110750	16380	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
43	CONSTRUCTION & REHABILITATION OF RORYA JADEED ROAD (1.7 KM) MARDAN.	C-5 & Above	760550	11127	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
44	CONSTRUCTION AND BLACK TOPPING OF KODINAKA GPS JEHANGIRI ROAD TOWARDS GRAVEYARD& MEHMOOD ABAD ROAD UC GUMBAT & OF ROAD FROM GHARI ISMAIL ZAI TO HAJI SARDAR HUSAIN HAJRA & CHAMRANG MOHALLAH ROAD IN UC GHARI ISMAILZAI DISTRICT MARDAN	C-5 & Above	1275570	18852	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
45	CONSTRUCTION AND BLACK TOPPING OF CHAQRU PUL ROAD LANDAKI IN UC GULI BAGH &BT OF SERI LAAR ROAD IN UC SAWALDHER DISTRICT MARDAN	C-4 & Above	1478890	21902	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
46	CONSTRUCTION AND BLACK TOPPING OF TOOR LANAY ROAD IN UC MOHIB BANDA & BT OF KRABANDI QARI ABAD ROAD REMAINING PORTION UC KANDAR DISTRICT MARDAN	C-5 & Above	1236450	18266	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
47	CONSTRUCTION AND BLACK TOPPING OF VILLAGE SHARIF ABAD ROAD IN UC KANDARI & BT OF OPPOSITE TO MMC ROAD UC MUHABAT ABAD& BT OF ASHRAF ABAD ROAD UC RORYA DISTRICT MARDAN	C-5 & Above	678950	9903	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
48	CONSTRUCTION AND BLACK TOPPING OF MOHALLAH SHAHI BAGH MOHIB BANDA & LINK ROAD UC MOHIB & OF JABBA MAYAR ROAD IN UC MAYAR DISTRICT MARDAN	C-4 & Above	1423970	21078	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
49	CONSTRUCTION AND BLACK TOPPING OF MAIN TAKHT BHAI ROAD TO SARO SHAH KILLI & BT OF MAIN TAKHT BHAI ROAD TO HAJI ABAD KILLI UC SARO SHAH DISTRICT MARDAN	C-4 & Above	1548550	22947	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
50	CONSTRUCTION AND BLACK TOPPING OF MANGA TO TAKHT ABAD AIRAB ROAD UC MANGA DISTRICT MARDAN	C-5 & Above	1081790	15946	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.

51	CONSTRUCTION AND BLACK TOPPING OF MAIN SHAH BAIG ROAD TO DEPUTY KILLI & SHAHEED SAEED AHMAD JAN ROAD UC CHAMTAR DISTRICT MARDAN	C-5 & Above	665410	9700	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
52	CONSTRUCTION AND BLACK TOPPING OF WILAYAT KHAN KILLI LINK ROADS& JANGREEZ KILLI ROAD UC JAMAL GARHI DISTRICT MARDAN	C-5 & Above	1262550	18657	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
53	CONSTRUCTION AND BLACK TOPPING OF MAIN MADIKHEL ROAD TO SULIMAN DHERI UC GUJAR GARHI DISTRICT MARDAN	C-5 & Above	710950	10383	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
54	CONSTRUCTION AND BLACK TOPPING OF GHANI SHEIKH KILLI ROAD, INZER KILLI ROAD UC BABINI & DISTRICT MARDAN	C-5 & Above	915990	13459	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
55	CONSTRUCTION AND REHABILITATION OF PCC ROAD MOHALLAH SADDIQA AKBAR (RA)& PCC ROAD AZIZ KHIL MERA& ARAB GUL STREET JABAR & BT OF MIA GULL KILLI ROAD UC CHAMTAR	C-5 & Above	578750	8400	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
56	CONSTRUCTION AND BLACK TOPPING OF MIR HASAN KILLI TO SHAH BAIG ROAD VC SHAH BAIG DISTRICT MARDAN	C-5 & Above	878750	12900	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
57	CONSTRUCTION,REHABILITATION & IMPROVEMENT OF STANA GUL KALY, KHATTAKO KALI, KHANAN KALI, JALEEL KALI & SARFARAZ KALI ROAD UC MADI BABA	C-5 & Above	998750	14700	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
58	CONSTRUCTION,REHABILITATION & IMPROVEMENT OF AMIN ABAD, KALO SHAH, MEHTHER GHONDO & FAQIR GUL KALI ROAD UC NARAI.	C-5 & Above	918750	13500	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
59	CONSTRUCTION,REHABILITATION & IMPROVEMENT OF AMEER KALI, MIRAJ COLONY, DEAF AND DUMB SCHOOL & ARAT KALI ROAD UC DAMEN KOH.	C-5 & Above	758750	11100	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
60	CONSTRUCTION,REHABILITATION & IMPROVEMENT OF MULYANO KALI, ARABI KALI, KANDA CHMYARAN & KHATTAKO KORONA JHANDAI ROAD.	C-5 & Above	718750	10500	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
61	CONSTRUCTION,REHABILITATION & IMPROVEMENT OF ASHRAF ABAD, SHERDIL COLONY,SAID ABAD BAZAR & MISKEEN ABAD TO JUNGARO ROAD UC KOT JUNGARO	C-5 & Above	918750	13500	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
62	CONSTRUCTION,REHABILITATION & IMPROVEMENT OF BISSMILLAH COLONY, RUSTAM NAARY, ABDURAHMAN KALI & PIRANO CHOWA TO HUMBO CHOWA ROAD UC PAT BABA	C-5 & Above	758750	11100	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
63	CONSTRUCTION,REHABILITATION & IMPROVEMENT OF RING ROAD TO ANWAR KHAN KALI PULL & GGMS HALKI BANDA ROAD	C-5 & Above	1058750	15600	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.

64	REHAB/CONSTRUCTION/BT OF ROAD FROM HAJRA AMIR SHAH TO REHMAN COLONY ROAD QUDART ABAD DISTRICT MARDAN	C-6 & Above	518750	7500	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
65	CONSTRUCTION, IMPROVEMENT, REHABILITATION, & BT OF ROAD AT BABRA MAHALLA AND HAJI ABDUR RAZAQ BANDA & BT OF JEWERH TO DHONDYA ROAD SHERGARH DISTRICT MARDAN	C-5 & Above	1198750	17700	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
66	CONSTRUCTION, IMPROVEMENT, REHABILITATION, & WIDENING OF B.T OF ROADS AT VILLAGE BACHAK KHUSHAL BANDA & OF ROAD AT VILLAGE HAJI UMMAT SHAH BANDA DISTRICT MARDAN.	C-5 & Above	838350	12294	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
67	CONSTRUCTION & REHABILITATION OF PARAO MADI BABA ROAD DISTRICT MARDAN	C-5 & Above	818750	12000	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
68	CONSTRUCTION & REHABILITATION OF ROAD FROM ABAZO DHERI TO TEKADAR KILLI & BT OF ROAD FROM TORDHER BAZAR TO HIGH SCHOOL ROAD UC PIRSADDU DISTRICT MARDAN	C-5 & Above	1035950	15258	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
69	CONSTRUCTION & REHABILITATION OF ROAD AT MULIM ABAD ZARIN ABAD (REMANING PORTION) UC MIAN ESSA DISTRICT MARDAN	C-5 & Above	777610	11383	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
70	CONSTRUCTION & REHABILITATION OF ROAD FROM JUMMA KHAN KILLI JANGA TO ESSA KHAN BABA KILLI UC MIAN ESSA DISTRICT MARDAN	C-5 & Above	849150	12456	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
71	CONSTRUCTION & REHABILITATION OF ROAD FROM HUSSAI MORH TO DEWAN KHEEL CHANCHARHO KHATT UC PARKHU DISTRICT MARDAN	C-5 & Above	1167010	17224	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
72	CONSTRUCTION & REHABILITATION OF ROAD FROM HATHIAN PIR MUHAMMAD KHAN KILLI LUND KHWAR MAIN ROAD VIA DARGI WALL UC HATHIAN DISTRICT MARDAN	C-5 & Above	740690	10829	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
73	CONSTRUCTION & REHABILITATION OF ROAD FROM MADAR KORONA MASAL MACHINE TO LUND KHWAR ROAD & ROAD AT VILLAGE IMTIAZ KILLI UC MAKORHI UC MAKORHI DISTRICT MARDAN	C-4 & Above	1541950	22848	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.

74	CONSTRUCTION & REHABILITATION OF ROAD FROM PIRSADU HIGH SCHOOL TO ZARIN ABAD CHOWKI UC PIRSADU ROAD DISTRICT MARDAN	C-5 & Above	688750	10050	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
75	CONSTRUCTION & REHABILITATION OF ROAD AT VILLAGE BABA KILLI & VILLAGE JABBAR KORONA ROAD & BAGHZADA KORONA TO GRUTTAI SHAH GHANU DHERI DISTRICT MARDAN	C-5 & Above	912950	13413	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
76	CONSTRUCTION & REHABILITATION OF ROAD AT VILLAGE SATO GUDAR & ROAD AT UC MAKORI DISTRICT MARDAN	C-5 & Above	895750	13155	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
77	CONSTRUCTION & REHABILITATION OF GUL AHAMAD KAKAR KALY ROAD UC PIRSADO & BT OF ROAD FROM EXCHANGE CHOWK TO BARA KANDI CHOWK DISTRICT MARDAN	C-4 & Above	1699750	25215	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
78	REHAB/CONSTRUCTION/BT OF MAIN AKODHERY & BT OF MAIN GULSHN ABAD ROAD LUND KHWAR DISTRICT MARDAN	C-6 & Above	518750	7500	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
79	Construction & Rehabilitation of PCC road village shamilat tehsil takht bhai District Mardan.	C-6 & Above	258750	3600	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.
80	Construction & Rehabilitation of Jehangir Abad road, Hathan tehsil takhtbhai District Mardan.	C-6 & Above	478750	69000	As per work order	09-07-2026 at 12:00 PM	09-07-2026 at 12:30 PM	After approval of Technical Bids.

Complete Detail of Bid Security in shape of CDR i.e. Bank name, CDR Number(s) and Date(s) must be submitted Electronically along with the E-PAD System.

1. The bidders should submit their E-bids accompanying additional Lid Security as per KPPRA Notification No. No. S.R.O (14)Vol: 1-24/2021-22/6058-71 dated 10/05/2022.
2. A copy of the technical proposal in the required format is mandatory and to be uploaded as a part of E-PADS before submitting Financial Bid.
3. Complete detail of Bid Security in Shape of CDR i.e. Bank Name. CDR Number & date must be submitted electronically along with E-Bid on the EPADS.
4. All bidders are required to be registered with Khyber Pakhtunkhwa revenue Authority under Finance Act, 2013 Act No. XXI of 2013.
5. The Financial Bid will be opened after the approval of Technical Bids from competent authority
6. Pre-Bid meeting for the floated works will be held on 07/07/2026.
7. Venue of Bids opening is office of the Executive Engineer C&W Highway Division Mall Road Mardan.
8. Bidding documents can be obtained from the Procuring Entity on the submission of printing fee of Rs.5,000/- during working hours.


EXECUTIVE ENGINEER
C&W HIGHWAY
DIVISION MARDAN
Phone No. 0937-9230038