



EXECUTIVE ENGINEER C&W DIVISION KARAK.

Fax No. 0927-211403

E-Mail: cnw.karak@cw.d.gkp.pk

No. 2069 / 2.11

dated Karak the 22/07/2026.

To,

The Director Information
Khyber Pakhtunkhwa Peshawar

Subject: ADVERTISEMENT OF NOTICE INVITING E-TENDER.

Enclosed please find herewith 07 Copies in English of advertisement in favour of publication of the same in print media. According to KP-PPRA Rules 2014 the same shall be published in at least one National English and one Urdu newspaper with nationwide circulation along-with advertising the same on the website. The advertisement shall appear 15-days before tender closing date of 18/08/2026.

It is requested that the advertisement may please be published in the best interest of Government work and the payment in this regard will be made accordingly.

EXECUTIVE ENGINEER
C&W DIVISION KARAK
(Phone No. 0927-210783)

Copy is forwarded along with NIT to the: -

- 1) Chief Engineer (South-I) C&W Department Khyber Pakhtunkhwa Peshawar.
- 2) Superintending Engineer C&W Circle Kohat.
- 3) ☒ Director IT C&W Department Khyber Pakhtunkhwa Peshawar for necessary action.
- 4) Assistant Director (M&E) PPRA 1st Floor Fbc Building, Sector G-5/2 Islamabad Pakistan for information.
- 5) Notice Board.

EXECUTIVE ENGINEER
C&W DIVISION KARAK

GOVERNMENT OF KHYBER PAKHTUNKHWA
OFFICE OF THE EXECUTIVE ENGINEER C&W DIVISION KARAK
NOTICE INVITING E-PAD
SINGLE STAGE SINGLE ENVELOPE E-PAD SYSTEMS

C&W Division District Karak Government of Khyber Pakhtunkhwa invites electronic Bids from eligible firms/ bidders in accordance with KP-PPRA Procurement rules 2014 on single stage single envelope procedures for the following works.

S.#	NAME OF WORK	Required Category of PEC & Estimated Cost (in Millions)	Bid Security	Required codes of PEC	Last date of Submission of Financial bid and Time	Date of Opening of Financial bid and Time
I.	Construction, Improvement, Rehabilitation & Widening of BT Roads in Kohat Division. ADP No. 1746/251391					
1)	SH: - Construction of road from Takhti Nasrati to Zarki Nasrati (1.45 KM)	C-5 & above 56.152 (M)	2% on Estimated Cost i/c stamp duty & 0.03% of tender Fee	CE-01	18/08/2026 12:00 PM	18/08/2026 12:30 PM
2)	Construction of BTR/PCC Roads at Ghandi Kalla and Ahmad Abad	C-6 & above 25.00 (M)	..do..	CE-01	..do..	..do..
3)	Construction of Remaining Portion of Road at Old Chungi	C-6 & above 15.806 (M)	..do..	CE-01	..do..	..do..
4)	Construction of PCC at topi Kalla and Dagar Kalla Musakan	C-6 & above 20.00 (M)	..do..	CE-01	..do..	..do..
5)	Construction of BTR/PCC BTR/PCC at Jathan Banda	C-5 & above 40.00 (M)	..do..	CE-01	..do..	..do..
6)	Construction of BTR/PCC Road pavements at UC Takhti Nasrati	C-5 & above 40.00 (M)	..do..	CE-01	..do..	..do..
7)	Construction of BTR/PCC at UC Siraj Khel and Garang Sarki Khel	C-5 & above 40.00 (M)	..do..	CE-01	..do..	..do..
8)	Construction of BTR/PCC at UC Chokara	C-6 & above 21.80 (M)	..do..	CE-01	..do..	..do..
9)	Construction of BTR/PCC at UC Warana	C-6 & above 25.00 (M)	..do..	CE-01	..do..	..do..
10)	Construction of BTR/PCC at tokra-1	C-5 & above 43.68 (M)	..do..	CE-01	..do..	..do..
11)	Construction of BTR/PCC at UC Mianki	C-6 & above 20.00 (M)	..do..	CE-01	..do..	..do..
12)	Construction of BTR/PCC At Nusrat Abad	C-6 & above 21.85 (M)	..do..	CE-01	..do..	..do..
13)	Construction of BTR/PCC At UC Jahangiri	C-5 & above 32.66 (M)	..do..	CE-01	..do..	..do..
14)	Construction of BTR/PCC At UC Gudi Khel	C-5 & above 30.00 (M)	..do..	CE-01	..do..	..do..
15)	Construction of BTR/PCC Roads At Karak City	C-6 & above 20.00 (M)	..do..	CE-01	..do..	..do..
16)	Construction of BTR / PCC Roads At UC Metta Khel	C-6 & above 25.00 (M)	..do..	CE-01	..do..	..do..
17)	Construction of BTR/PCC Roads At UC Paloosa Sar	C-5 & above 29.98 (M)	..do..	CE-01	..do..	..do..
18)	Construction of BTR/PCC At UC Ghundi Mir Khan Khel	C-6 & above 20.00 (M)	..do..	CE-01	..do..	..do..
19)	Construction of BTR/PCC Roads at UC Sabir Abad	C-5 & above 30.00 (M)	..do..	CE-01	..do..	..do..
20)	Construction of BTR / PCC roads at Tehsil Banda Daud Shah.	C-5 & above 43.072 (M)	..do..	CE-01	..do..	..do..

	Construction of BTR at Warrna Mandar Kala 2KM	C-5 & above 50.00 (M)	..do..	CE-01	..do..	..do..
	Construction of Rigid Pavement at Tehsil Takhti Nasrati District Karak	C-5 & above 29.904 (M)	..do..	CE-01	..do..	..do..
22)	Construction of Road from Old Bannu Road to Mammi Khel (2-KM)	C-5 & above 49.246 (M)	..do..	CE-01	..do..	..do..
23)	Construction of BTR/PCC from Main Gurguri road to Hayatabad (2-KM)	C-5 & above 49.819 (M)	..do..	CE-01	..do..	..do..
24)	Construction of BTR/PCC from Njazi Stop Kalwat Masjid-e-Bilal to Sre Khawa (0.65 KM)	C-5 & above 32.162 (M)	..do..	CE-01	..do..	..do..
25)	Construction of BTR/PCC from Koti Kalla to Esak Chuntra (2.7-KM)	C-4 & above 70.041 (M)	..do..	CE-01	..do..	..do..
26)	Construction of BTR/PCC from Shankai to Zang Sar (3-KM)	C-4 & above 65.271 (M)	..do..	CE-01	..do..	..do..
27)	Construction of BTR/PCC on remaining portion of toor Dhand Road (1.22-KM)	C-5 & above 42.741 (M)	..do..	CE-01	..do..	..do..
28)	Construction BTR from Shobli banda to Lathamber (3-KM)	C-4 & above 90.00 (M)	..do..	CE-01	..do..	..do..
29)	Construction of Road from Surdog to Akarwala (4-KMs)	C-4 & above 134.168 (M)	..do..	CE-01	..do..	..do..
30)	Construction of BTR to Toor Adam Killa Zareef Khel (1.5-KMs)	C-5 & above 45.208 (M)	..do..	CE-01	..do..	..do..
31)	Construction of BTR from Aral Adam Killa to Algada (02-KMs)	C-5 & above 53.164 (M)	..do..	CE-01	..do..	..do..
32)	Construction of BTR Road from Dak Banda to Zaren Killa (03-KMs)	C-4 & above 77.46 (M)	..do..	CE-01	..do..	..do..
33)	Construction of BTR Road from Main BT Road Shagi to Sarki Lawagher via Boza (4-KMs)	C-4 & above 163.00 (M)	..do..	CE-01	..do..	..do..
34)	Construction of BTR Road from Patwar Khana to Kari Dhand (02-KMs)	C-5 & above 58.11 (M)	..do..	CE-01	..do..	..do..
35)	Construction of BTR Road Warana Zalani Banda Road	C-6 & above 25.00 (M)	..do..	CE-01	..do..	..do..
36)	Construction of BTR Road from Ibn Sina Chowk RD 0+200 to Qadir Khel connecting Marwatan Banda via New Abadi Yaghi Ghulam Khel	C-6 & above 25.352 (M)	..do..	CE-01	..do..	..do..
37)	BTR/PCC ROADS, DRAINS, PIPE CULVERTS, CAUSEWAY AND RETAINING WALLS AT DISTRICT KARAK.	C-5 & above 50.00	..do..	CE-01	..do..	..do..
38)	i. Package-I	C-5 & above 35.00	..do..	CE-01	..do..	..do..
	ii. Package-II	C-5 & above 35.00	..do..	CE-01	..do..	..do..
	iii. Package-III	C-6 & above 29.72	..do..	CE-01	..do..	..do..
II.	KARAK AREA DEVELOPMENT PROJECT 2025-26. SH: - Construction of an emergency / Trauma Centre at the Women and Children Hospital in Karak City.	C-4 & above 120.00 (M)	..do..	CE-10, CE-11(i), CE-11(ix), Electrical Inspectorate Licence "E". EE-02, ME-02, ME-06,	..do..	..do..

TERMS AND CONDITIONS

- (Bid documents and instruction to bidders can be downloaded upto one day prior to the opening date from C&W web site (www.cwd.gkp.pk).
- The contractors quoting their bids upto a limit of 10% below Engineer's Estimate shall submit Bid Security to the extent of 2% Engineer Estimate only.
- As per KPPRA Notification No. SRO (14)/Vol:1-24/2021-22/6058-71 dated. 10th May the Bid shall be submitted on line (E-PAD system) and 2% Security deposit / CDR of the Engineer Estimate shall be sealed in financial Bid in shape of Call Deposit only (Original) before closing date and time. Regarding Bid Security and additional Bid security clear instructions have been given in the said Notification KPPRA and the clause shall be implemented on this bid.
- The Contractors quoting their bids more than 10% below upto 20% below on Engineer's Estimate shall submit along with their bids 8% additional security of Engineer's estimated cost in addition to 2% bid security. If the bid is not accompanied with the required amount of additional security then it will be considered as non-responsive and the 2% bid security shall be forfeited in favour of Government and the second lowest bidder and so on will be considered accordingly.

- 5 Similarly, a contractor security on quoting bid more than 20% below shall submit with his bid an additional security on Engineer's estimated cost equal to differential amount of submitted bid and Engineer's Estimate along with detailed rate analysis] In case of more than 20% below bids, if the bid is not accompanied by the detailed rate analysis and required amount of additional security, then the said bid shall be considered as non-responsive. All the securities submitted along with such non-responsive bid shall be forfeited in favor of Government and the 2nd lowest bidder and so on will be considered accordingly
- 6 In case detailed rate analysis submitted with the bids is, in view of the Procuring Entity, not convincing, the Head of the Procuring Entity may declare such bid as non-responsive without any forfeiture of bid securities and record reasons thereof
- 7 After commencement of work by the successful bidder the Procuring Entity may replace the Additional Security with a Bank Guarantee of the same amount from the scheduled bank, if the already deposited security is not in the form of bank guarantee.
- 8 The bidders must be the enlisted with the Public Procurement Regulatory authority, enlisted document with C&W Department and fresh registration with PTC
- 9 Pre-Bid meeting will be held on 11/08/2026 at 1:00 PM in the office of the Executive Engineer C&W Division Karak
- 10 If the evaluated electronic bid costs of two or more bidders are equal, then the successful bidder will be declared through draw.
- 11 The competent Authority reserves the right to reject any OR all bids by assigning cogent reasons.
- 12 Incomplete required documents upload on the E-PAD will be consider Non-Responsive, only hard copy of CDR and additional security if any is required to be submitted before the closing time of bids, no other documents is required in hard form

23
EXECUTIVE ENGINEER
C&W DIVISION KARAK
(Phone # 0927-210783)m