GOVERNMENT OF KHYBER PAKHTUNKHWA
OFFICE OF THE EXECUTIVE ENGINEER C&W DIVISION KARAK
NOTICE INVITING E-PAD

S&W Division District Karak Government of Khyber Pakhtunkhwa invites electronic Bids from eligible
irms/ bidders in accordance with KP-PPRA Procurement rules 2014 on single stage double envelope

yrocedures for the following works.

e
; . Last date of f
Si# NAME OF WORK PEC & Bid Completion | of Technical | Technical
Estimated Cost Security bid and Time bid and
(in Millions) Time
Karak Area Development Project. 2% on
(Financed out Qil & Gas Royaity i
funds Eshmgted
Cost ilc
: : . e As per
1 | SH: 1. Construction of Black Topped C-5 & above P Work Order | 22-12-2025 22-12-2025
| Road from Shabir Market to Sarat 50.802 () | duv & 12:00pPMm | 1230PM
Khel NA-38 0.03% of
tender
- Fee
2 iﬂ ZbConstruction of BTR Darshi C-5 & above
el Urbashi Banda and Bahadur 34.886 (M) | 9o -do-
Khel NA-38. ) e e
3 gll;l 3. Construction of BTR Kamran C-4 & above
aheed Chowk to | i -do- -do-
NA.38 o Indus Highway 99.899 (M) =dipe do- do
4 | SH: 4. Construction of PCC Roads C-5 & above
Street in UC Gurguri NA-38. 39.867 (M) e -do- -do- e
5 gH: 5 Construction of Black Topped C-5 & above
oad from Teri Hospital to Teri 29.895 -do- -do-
Banda NA-38 AR -do- -do- 90
6 | SH:6. Construction of Black Topped —
road Malik Safeerullah Banda C-5 & above | -do- —do-
Latamber NA-38. 30.000(M) oo ~do-
7 | SH: 7 Construction of PCC Road C-5 & above
Kekar Adda to Mahmod Khail NA-38 39.897 (M) -do- -do- -do- ~do-
8 | SH: 8 Construction of BTR from C-4 & above d
Paloosa Sar to Shamshaki NA-38 89.890 (M) | OO -do- -do- -do-
9 | SH: 9. PCC Drain at Toor Dand NA-38 | C-5&above | 4,
| 30.00 (M) -do- -do- -do-
10 | SH: 10 Construction of PCC Krapi Road C-5&above | 4.
at Jatta Ismail Khail NA-38. 24,999 (M) -do- -do- -do-
11 | SH: 11. Construction of BT Road from C-5 & above
Highway Azmat Hotel to Main Laghari 60.00 (M) | 4. ]
Banda via new Laghari Adda Dr. -do- -do- =
Jamsheed Korrona Tehsil Takhti Nasrti.
12 | SH: 12 Construction of BTR / PCC C-58&above | _q. s |
shankai to Latif Abad (1.5-KM). 36.363 (M) -do- -do-
13 | SH: 13 Construction of Culverts At C-5 & above ===
Manger Khel / Sarkai Culvert 45.485 (M) 4
Approaches and Retaining Wall pCC/ B -do- -do- ©
BTR from Khyber chowk to Dalair
Koruna and Aqib Korona. |
74 | SH: 14 Construction of BTR / PCC from | C-58&above 4 e |
: i dvia | 54899 (M) | -dor -do- -do- ,
Indus Highway to Sabir Abad Roa
pashano Ghundi (2-KM) __’__L___,_,
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15 | SH: 15 Construction of PCC Street / C-5&above | _4,. i ‘
Road in UC Isaq Chountra. 29.864 (M) -do- -do- o '\

16 | SH: 16 Construction of PCC Street / C-5&above | 4. d l‘
Road in UC Metha Khel 29.864 (M) -do- -do- -

17 | SH: 17 Construction of PCC / BT Road C-5&above | _4o. - -d;)- \\
Charbagh At Teri (01-KM). 25.286 (M) -do- -do-

18 | SH: 18 Construction of BTR/ PCC from C-5 & above B
Nari Panoos to Khuram Remaining 65.215 (M) -do- -do- -do- -
Portion (2.5-KM)

.19 | SH: 19, Construction of PCC / BTR from | C-5 & above 7
OLD Bannu Road to Jallo Charpara 26.248 (M) | -do- -do- -do- -
(01.KMm)

20 | SH: 20. Construction of BTR / PCC from | C-5 & above .do- -do-
Karak Sar to Babe Abdul Wahab. 28.304 (M) -do- -do-

21 Z:s 2 Cznstruction of BTR / PCCfrom | C-5 & above

sion Court t i i -do- -do-
ot o Indus Highway Via 20.680 (M) do -do- do- do

22 | SH: 22 Dualization of Road from C-5 & above
Sadam Chowk to Tangori Sar 33.535 (M) ~do- -do- -do- e

23 | SH: 23 Construction of Black Topped C-5 & above
Road from Ahmad Abad to Aral Banda 40.00 (M) | -do- -do-
(1.80-KM). - “do-

24 | SH: 24 Construction of Ashraf Khan C-5 & above
R?ad from Amberi Killa to Indus 60.00 (M) Ho-

Highway New Abadi Ahmad Wala -do- -do- e
(2.60-KM).

25 | SH: 25 Construction of Black Topped C-5 & above
Road from Dabar (RHC) Ahmad Abad 44.00 (M) -do- -do-
to Zany Killa Morre (1.790-KM) o -do-

26 | SH: 26. Construction of BTR from Volly | C-5 & above
Ball Ground to New Bogara Takhti 23.00 (M) -do- d -do-

A -do- -do-
Nasrati (1.07-KM).

27 | SH: 27 Construction of Black Topped C-5 & above -
Road Ahmad Walla to Inuds Highway 30.00 (M) -do- d -do-
(1.387-KM). had o

28 | SH: 28 Construction of Black Topped C-5 & above
Road Payala to Wagi Banda Takhti 44.00 (M) tdo -do- -do- -do-
Nasrati (1.787-KM).

29 | SH: 29 Construction of Black Topped C-5 & above
RoadKureshki Killa to Surati Killa 40.00 (M) -do- - q -do-
Takhti Nasrati. (1.78-KM). i

30 | SH: 30. Improvement/Widening of C-4 & above
Existing BTR from Ahmad Wala to 100.00 (M) | -do- Ho- o -do-
tanga Zanya Morr (4.50-KM).

31 | SH: 31. Construction of Black Topped C-5 & above
Road from Tanga Zanya Morr to 50.00 (M) s do-
Ahmad Abad Milla Via Ahmad Ahmad -do- -do-

Abad College. (2.15-KM) B

32 | SH: 32 PCC Street at UC Latamaber C-5&above | , -do-

49.848 (M) o 45
/”"

33 | SH: 33 Construction of BTR from C-5 & above
Fageer Abad to Kamangar via Shagi 49.960 M) -do- 4o . -do-
Lawagher / Saif Ali Mamani (1.914-

| KM). R

34 | SH: 34 Construction / Reh/Imp of BTR 0550 %gb&"e ] -do-
from Shobli to Shekhan Banda Road 00 (M) -do- -do- -do-

(Remaining Portion (1.35-KM). I
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-do-
Mandawa 39.492 (M)

36 | SH: 36 Construction of Mandar Killa C-5 & above | -do-

Road 63.502 (M) e ~do-
37 | SH: 37 BTR from Bari Khel to House \ C-5&above | _qo-

Road NA-38 25.00 (M) -do- -do- -do-

35 | SH: 35 Const/Reh: of Road at C-5 & above
-do- -do-

38 | Package-1
SH: 1 Construction / Rehabilitation/
Improvement/Widening of BTR from
?:::,. l)).abll Lawagher to Kando Khel C-4 & above | -do- -do- -do-
SH: 2 Construction / Rehabilitation/ M)
Improvement/Widening of BTR from
GHSS Dabli Lawagher to Kando Khel
(2-KMm)._
39 | Package-2
SH:1 Construction / Rehabilitation/
Improvement/Widening of BTR from
GHSS Dabli Lawagher to Kando Khel
(1.70-kMm). C-4 & above | -do- 28 8 &
SH:2 Construction / Rehabilitation/ 138.884(M)
Improvement/Widening of BTR from
GHSS Dabli Lawagher to Kando Khel
(Saifaali Banda Kando Khel (2-KM).

-do-

40 | Package-3
SH: 1 Beautification of Karak City
NA-38. C-4 & above | -do- P o -do-
SH: 2 Construction of BTR / PCC from 82.354 (M)
Sabir Abad to Noora Kala (2-KM)

NOTE:-
1. (Bid documents and instruction to
C&W web site (www.cwd.gkp.pk). :
10. The contractors quoting their bids upto a limit of 10%
to the extent of 2% Engineer Estimate only. o .
11. The Contractors quoting their bids more than 10% below qpto 20% pelow on Engmeerg 'Estlmate shgll
submit alongwith their bids 8% additional security of Engineer's estlmate_q cost in agdmon to 2°/9 bid
security. If the bid is not accompanied with the required amount of additional security then it will be
idered as non-responsive and the 2% . .
;?; sslecurity shall be f%rfeited in favour of Government and the second lowest bidder and so on will be
i accordingly. S -
12 E:glrlr::l(:\?{; da contract%g security on quoting bid more than 20% below shall'subm}t with his bid an addnponal
- curit o‘n Engineer's Estimated cost equal to differential amount of sgbml_tted bid and Engineer's Es‘tlmate
o y'th detailed rate analysis]. In case of more than 20% below bids, if the bid is not accompamed by
along V;" iled rate analysis and / or required amount of additional security, then the said bid shall be
o c'ie o -responsive. All the securities submitted along with such non-responsive p|d shall be
considlered asTSiIECh ' t and the o |owest bidder and so on will be considered accordingly.
) fa_vour . Gov?ns]i?irl‘lb?:itted with the bids is, in view of the Procuring Entity, not convincing, ghe
b ll—ri\ i?jszfciﬁ;agiggjﬁg r[‘Ean%’ity may declare such bid as non-responsive without any forfeiture of bid securities
e
e : t of
and fecon 'reasonts.tthi:'ggf-oﬁer the contract to next lowest bidder after due d'|I|genceh|n the contex
14. The procuring entity h to bids or may advertise procurement opportunity afresh. additional
i | difference between suc : o Entity may replace the '
rate ts of work by the successful bidder the Procuring ENtity 'y D ready de posited
e (':tomwniqt?\n:ega?\rl‘( Guarantee of the same amount from the scheduled bank; if the N
Secuils ; k guarantee. thority, enlist®
securi:)y'cl!z e l:w?s? f:{tr:c%felc)ia':heg enlisted with the Public Procurement Regulatory au
16. The bidders

h C&W Department and fresh registration with PEC.

(o} ‘ j y i i i Oge t 635 r
y n ons

bidders can be downloaded up to one day prior to the opening date from

below Engineer's Estimate shall submit Bid Security
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