Government of Khyber Pakhtunkhwa Communication & works department Re Notice inviting E-PADS System (Single Stage Single Envelop).

The C&W Highway Division Mardan, Government of Khyber Pakhtunkhwa invites Electronic Bids from eligible firms/contractors in accordance with KPPRA Procurement Rules 2014, amended up to 15/09/2021 on Single Stage Single Envelop procedure for the following work(s).

Package No.	Name of work	Required PEC Category	Bid Security i/c stamp Duty Rs (M)	Tender FEE @ 0.03%	Period of completion	Last date and time of submission of E-bids	Date of & Time of opening of Financial Bid
1	Upgradation / Rehabilitation and construction of Roads in KPK ADP No. 1525/240288 (2025-2026) Sub Head: (i) Construction & Black Topping of Batia Shah Ghazi Baba U/C Qasmi 0.625-Km Tehsil Katlang/District Mardan. (ii) Construction & Black Topping of Chail Dheri Road U/C Dheri Tehsil Katlang/District Mardan. (iii) Construction & Black Topping of Lalma Kotki Killi Road UC Dheri 0.500-Km Tehsil Katlang/ District Mardan. (iv) Construction & Rehabilitation of (I) Main Kohi Barmol Road 0.100-Km (II) Gul Mara Miangano Palo U/C Kohi Barmol 0.600-Km Tehsil Katlang/ District Mardan. (v) Upgradation of Sangawo Khas UC Sangawo 0.500Km Tehsil Katlang District Mardan. (vi) Construction & Black Topping Shaheed Abad Road Tehsil Mardan of U/C Alo 0.500-Km Katlang/District Mardan	C-4 & above	1618750/-	24000/-	As per work order	20/08/2025 at 12.00 pm	20/08/2025 at 12.30 pm
2	(i) Buner Road to Surkhabi Village. (ii) Kalo Dheri Pull Road To Adda Mohalla. (iii) Machai Canal Road to GHS Machi at U/C Machi. (iv) Parsai Road to Ale Kali. (v) Construction/Black Topping of road from Machi Neher to Marghanoshah Village Machi Tehsil Rustam Mardan.	C- 4 & above	1938750/-	28800/-			
3	(i) Upgradation/Rehabilitation & Construction of Road from Kandaro Village to Chattly Adda Via Barata Village Road (3.00-Km) District Mardan	C- 4 & above	1618750/-	24000/-			

4	(i)	Construction & Rehabilitation of Main	C- 4 & above	1478750/-	21900/-		
	(ii) (iii)	Nisatha Road to Chamthar Khass Killi (1.200-Km) District Mardan. Construction & Rehabilitation of Sokai Kalli to Gujar Abad Sur Pul (1.800-Km) District Mardan. Construction of Shingle Road from Mama Jee Kalli to Qamare Kalli Road (0.850-Km) District Mardan.					
5	(i) (ii)	Construction & Black Topping of Madhrasa Road Kass Kali Toru V/C Check Toru (Length 0.500-km) District Mardan. Construction &	C- 4 & above	1477350/-	27880/-		
	(111)	Rehabilitation of Soor Pul to Gujar Abad Sokai (Length: 1.200-Km) District Mardan.					
	()	Topping of Road Thathar Kali Road to Jamsheed Korona Road V/C Sokai (Length: 0.900-KM) District Mardan.					
	(iv)	Construction of Road Side Drain at Khawo Kali to Ghalader V/C Khat Khawo Ghalader (Length: 2.00-KM) District Mardan					
	(v)	Rehabilitation of General Chowk to Masjid Nasar Ullah Khan Road Toru V/C Check Toru 2 (Length: 0.325-KM)					
		District Mardan.					
6	(ii) (iii)	Construction & Rehabilitation of Masjid Sadeeq Sahib to Central Jail Road toward Ring Road (Length: 0.525-KM) V/C Mohabat Abad District Mardan. Construction & Black Topping of Serai Koruna Koragh V/C Koragh (0.100 Km) District Mardan. Construction & Rehabilitation of Master	C- 4 & above	1380150/-	20421/-		
	(iv)	Shoukat Kote Road V/C Check Toru (Length: 1.200- KM) District Mardan.					
	(v)						

	, (vi)	Culvert Ghani Khan Road Misthri Abad U/C Rorya District Mardan.		25.8 (8).4			
7	(i) (ii) (iii) (iv)	Construction & Rehabilitation of New Sarak Road (0.750 KM) District Mardan. Construction & Rehabilitation & BT of Pir Sufaid Colony (0.475- KM) District Mardan. Construction & Rehabilitation & BT of Roraya Jadeed Road (0.450-KM). Construction & Rehabilitation & BT of Tambulak to Shaheed Abad Road (1.30-KM) Construction & Rehabilitation & BT of Kochi Abad Road (1.00- KM).	C- 4 & above	1618750/-	24000/-		
8	(ii) (iii)	Rehabilitation Widening & Improvement of Jamal Ghari Bazar to Pathe Kali Road U/C Jamal Ghari District Mardan. Construction & BT of Shiekh Yousaf Thanidar Village Road (0.423-KM) UC Saro Shah District Mardan. Rehabilitation & BT of Manga Dheri Road Mardan. (0.751-KM) District Mardan.	C- 4 & above	1618750/-	24000/-		
9	(ii) (iii) (iv) (v)	Construction & Rehabilitation of Road from Sadat Baba to Shahi Kali via Esar Banda Road District Mardan. Construction & Rehabilitation of Road from Sanga Banda via Gul Maira Bazar Road District Mardan. Construction & Rehabilitation of Road from Essa Khwar to Gull Pur Killi District Mardan. Road from Jalala Bazar to Khuz Kandi. Construction & Rehabilitation of Road From Saida Gul Killi To Jumma Khan Korona Gul Pul Killi District Mardan	C- 4 & above	1618750/-	24000/-		

10. 4	(i)	Construction/	C-4 &	1618750/-	24000/-		
		Improvement of Baloli	above			100	
		Road Qala Kali U/C Maddy	0.001.0				
		Baba (0.350-KM)					
	(ii)	Construction/		15 Section 19			
	lui						
		Improvement of Said				125700	
	1	Abad Road to Shagai Kali					
		Janazgha.		IN FIRST			
	(iii)	Construction &					Total Total
		Rehabilitation from Kot					
		Road to Qudrat Abad Kali					
		U/C Kot Jungara District					
	LA B	Mardan (0.700-KM).					
	(iv)	Construction & Black					
		Topping & Rehabilitation					
	1	of Qazzal Kali to Suri Khat					
	100	Remaining Portion UC					
	100	Jhangir Abad (475m)					
	(v)	Upgradation					
	1.1	Rehabilitation &					
				The state of the s	The state of the s		
		Construction of Shingle					
		Road Hajyano Kali to UC					
	1 13	Nari (500m).				2/2014	1 4 5
	(vi)	Upgradation					
		Rehabilitation &					
	200	Construction of Pir Abad					
		Road to Minoray Baba				The last	
		(500m).		7 3 3 3			
	(vii)	Upgradation		o the second			
		Rehabilitation &				May Trans	
		Construction of Main		36 2 5 3			
	STATE OF	Malakand Road to Chaill					
		Mir Aman Kali (450m).					
	(viii)	Upgradation					
		Rehabilitation &					
955	0.103	Construction of Main					
		Canal Road to Village	18				
		Chowa (400m)					
	(ix)	Upgradation &					
		Construction of Shingle					
		Road Mohammad Jan					
			THE STATE OF				
		Colony to Dir Colony UC		or working			
		Maddy Baba (500m)		A SELECTION	The same of the same		
	(x)	Upgradation &					
37.1		Construction of Shingle	4		S S CONTRACTOR		
		Road Yah Kohi to Dost			AT IN THE SEC		
		Mohammad Shah House					
7575		(500m).					

Complete Detail of Bid Security in shape of CDR i.e. Bank name, CDR Number(s) and Date(s) must be submitted Electronically along with the E-PAD System.

- All bidders are required to be registered with Khyber Pakhtunkhwa Revenue Authority under Finance Act, 2013 Act No. XXI of 2013.
- 2. AS per KPPRA Notification No. S.R.O (14)Vol: 1-24/2021-22/6058-71 dated 10/05/2022
 - i. The Contractors quoted their bids up to a limit of 10% below Engineer Estimate shall submit bid security @2 % only of Engineer Estimate.
 - ii. The contractors quoting their bids more than 10% below up to 20% below on Engineer's Estimate shall submit along with their bids 8% Additional Security of Engineers Estimated Cost in addition to 2% bid security. If the bid is not accompanied with the required amount of additional security then it will be considered as non responsive and the 2% bid security shall be forfeited in favour of Government and the second lowest bidder and so on will be considered accordingly.
 - Similarly, a contractor quoted bid more than 20% below shall submit with his bid an additional security on engineer's Estimated cost equal to be differential amount of submitted bid and Engineer's Estimate along with detailed rate analysis". In case of more than 20% below bids. If the bid is not accompanied by the detailed rate analysis and / or required amount of additional security, then the said bid shall be considered as non-responsive. All the securities submitted along with such non-responsive bid shall be forfeited in favour of Government and the 2nd lowest bidder and so on will be considered accordingly.
 - iv. In case detailed rate analysis submitted with the bids is, in view of the of the procuring Entity, not convincing, the Head of Procuring Entity may declare such bid as non-responsive without any forfeiture of bid securities and record reasons thereof.
 - v. The procuring entity may offer the contract to next lowest bidder after due diligence in the context of financial difference between such two bids or may advertise procurement opportunity afresh.
 - vi. After commencements of work by the successful bidder, the procuring entity may replace Additional Security with a Bank Guarantee of the same amount from the scheduled bank, if the already deposited security is not in the form of bank guarantee.
 - vii. The Additional Security shall be released to the contractor in four installments i.e. 1st installment of 25% to be released upon completion of 25% of the project 2nd installment of 25% to be released upon completion of 50% of the project 3rd instillment of 25% to be released after 100% completion of the project.
 - viii. As per KPPRA, vide letter No. KPPRA/MIS/EPADS/24-25/266 dated 16/04/2025 the Tender will be process on KPPRA website through E-PADS System.
- Venue of Bids opening is office of the Executive Engineer C&W Highway Division Mall road Mardan.
- Pre-bid meeting will be held on 18-08-2025.

Bidding documents can be obtained from the Procuring Entity on the submission of printing fee of Rs. 5,000/- during working hours.

EXECUTIVE ENGINEER
C&W HIGHWAY DIVISION
MARDAN

Phone No. 0937-9230038