GOVERNMENT OF KHYBER PAKHTUNKHWA

COMMUNICATION & WORKS DEPARTMENT

NOTICE INVITING (E-PADS)

{SINGLE STAGE SINGLE ENVELOP E-PAK ACQUISITION AND DISPOSAL SYSTEM) (E-PADS)

1- The C&W Department “BUILDING DIVISION-1I PESHAWAR” Government of Khyber Pakhtunkwha invites Bids from
approved contractors of C&W Department through “EPAD System” who have renewed registration with Khyber
Pakhtunkwha Revenue Authority (KPRA) and having valid license of “Pakistan Engineering Council (PEC)” for the current

financial year “2025-26" in the relevant category and code on the terms and condition mentioned below:-

Required Bid Security Period of Last date of pateof |
5.No Name of Work category of PEC @2%)/C completion | submission | openingand
b - - Stamp Duty and time time
= CONSTRUCTION OF BOUNDARY WALLS AROUND MINORITIES GRAVEYARD / SHAMSHAN GHATS AND PROVISION OF LAND IN

KHYBER PAKHTUNKHWA ADP NO. 54/250099

'SUB HEAD:- CONSTRUCTION OF BOUNDARY

WALL AROUND CHRISTIAN COMMUNITY | PKC6andAboves| ., AsPerWork | 16.02.2026 12.02.2026
GRAVEYARD, LEVALINY, PANDU, PESHAWAR CE-09 / CE-10 Order 12:00 hours 02:00 PM
SUB HEAD:- CONSTRUCTION OF BOUNDARY - =
WALL AND OTHER WORK IN HINDU BALMIK PK-C6 and Above & As Per Work 16.02.2026 12.02.2026
FAMILY COMMUNITY GRAVEVARD NOTHIA CE-09 / CE-10 66300/- Order 12:00 hours 02:00 PM
PESHAWAR
SUB HEAD:- BOUNDARY WALL AND OTHER N — S
.02.2026
WORK IN HINDU PANCHAYAT RAJPUT FAMILY | PK-C6and Above & £6500/- As Per Work 16.02.2026 12.0
¥ :l M
GRAVEYARD CE-09 / CE-10 Order 12:00 hours 02:00P
'SUB HEAD:- CONSTRUCTION OF BOUNDARY -
As Per Work 16.02.2026 12.02.2026
WALL  AROUND GORA  QABRISTAN, P"'E:_:;‘j,t:;‘:& 101000/- gk by e et
PESHAWAR

REPAIR, RENOVATION & CONSTRUCTION OF GOVERNMENT SCHOOLS BUILDING IN UCS TEHSIL GORKHATRI, KARIMPURA, GHANTA

GHAR, QISSA KHWANI, DABGARI, YAKATOOTH, RAMDAS, WAZIR BAGH, GULBAHAR, DISTRICT PESHAWAR.

BANAT PLSHAWAR (CIVIL & WATER SUPPLY WORK)
1) GGPE GUL BACHA JEE PLSHAWAR {awvin &
WATER  SUPFLY WORK] (3) GGPS GORGATRI

PESHAWAR (CIVIL WORK) (4) GGPS KOHATI GATE
PESHAWAR (CIVIL & WATER SUPPLY WORK) (5)
GGPS ANDER SHER PESHAWAR (CIVIL ,WATER
SUPPLY & ELEC WORK) (6) GPS KARIM PURA
PESHAWAR (CIVIL, WATER SUPPLY & BORE WORK)
(7) GPS SETHAIN PESHAWAR (CIVIL, WATER SUPPLY
& ELEC WORK) (8) GMS SETHAIN PESHAWAR (CIVIL,
WATER SUPPLY & ELEC WORK) (9) GMS ANDER
SHER PESHAWAR (CIVIL, WATER SUPPLY & ELEC
WORK) (10) GMS KHUDADAD PESHAWAR (CIVIL
WORK) (11) GMS GUL BACHA JEE PESHAWAR (CIVIL
_WORK)

\'I-’ACKAGE-i SUB HEAD:- (1) cers DABGARI

PK-CB and Above &
EE-04 [ EE-06
CE-09 f CE-10 /
ME-05

411000/-

As Per Work
Order

16.02.2026
12:00 hours

16.02.2026
02:00 PM

PACKAGE-2 sus HEAD:- (1) GGPS WAZEER
BAGH NO 1 PESHAWAR [CIVI & WS WORK) (2) GGPS
MUHAMMAD ABAD PESHAWAR (CIVIL & WS
WORK) (3) GPS ASIA PARK NO 1 PESHAWAR (CIVIL
& WS WORK) (4) GPS WAZEER BAGH NO 1
PESHAWAR (CIVIL & WS WORK) (5) GPS ASIA PARK
NO Z PESHAWAR (CIVIL & WS WORK) (6} GMS
RASHEED GARHI PESHAWAR (CIVIL & WS WORK) (7)
GHS RASHEED GARHI PESHAWAR (CIVIL & WS

WS & BORE WORK) (3) GGHS WAZIR BAGH
PESHAWAR (CIVIL & WS WORK) (10) GHSS WAZIR
BAGH (ELECTRIFICATION) (11) GGHS MUHAMMAD
ABAD (ELECTRIFICATION) (12) GGPS MUHAMMAD
ABAD (ELECTRIFICATION) (13) GPS ASIA PARK
(ELECTRIFICATION) (14) GGHS WAZIR BAGH
(ELECTRIFICATION) (15] GMS RASHEED GARHI
(ELECTRIFICATION)

WORK) (8) GHSS WAZIR BAGH PESHAWAR (CIviL, |

PK-CE and Above &
EE-04 [ EE-06
CE-09 / CE-10/
ME-05

472000/

As Per Work
Order

16.02.2026
12:00 hours

16.02.2026
02:00 PM

PACKAGE-3 (1) GGPs Sheikh Abad Peshawar
(Givil Work) (2) GPS Shandand Peshawar (Civil & WS
Work) (3) GPS Gung Mandi Peshawar (Civil , W5 &
Elec Work) (4) GPS Zahid Abad Peshawar (Civil & WS
Work) {5) GGPS Gul Bahar No 3 (Civil Work) (6) GMS
Gung Mandi Peshawar (Civil , WS & Elec Work) (7)
GMS Gung Gate Peshawar (Civil, WS & Bore Work)
(8) GGMSS Sheikh Abad (Electrification) (9) GPS
Zahid Abad (Electrification) (10) GGMS Gul Bahar
(Electrification)  (11) GPS  Zargar  Abad
(Electrification)  (12) GGMS  Lahori  Gate
_(Electrification)

PK-C6 and Above &
EE-04 [ EE-06
CE-09 / CE-10 /
ME-05

348000/~

As Per Work
Order

16.02.2026
12:00 hours

Page-01 of 02

16.02.2026
02:00 PM



https://v3.camscanner.com/user/download

Page-02 of 02

f PACKAGE-‘! (1) GGPS Jogi Waraa thawar;z_]_ -~ = o G| = e -"1 - I

| GSOZCMISS No 2 Peshawar (3) GSAAMS Jogi Waraa |
Peshawar (4) GHSS No 1 Peshawar (Shaheed !
Masnain Sharif) (S) GGHS Jogi Wara Peshawar (6) | PK-C6 and Above & |

e GGMS Yagatoot Peshawar (7) GGHS Qasab Khana EE-04 / EE-06 470100/- As Per Work 16.02.2026 16.02.2026
peshawar (B) GPS Kotla Feelbanan Peshawar (9) CE-09 / CE-10/ Order 12:00 hours 02:00 PM
GGPS Sirkl Gate (Electrification) (10) GGPS Kohati ME-05 / EE-11
Gate  (Electrification) (11) GPS Khalid Town
(Electrification) (12) GMS Takia Singain Peshawar
-] {250 KVA Solar Syeren) — ————

2- The Tender Form, BOQ shall be downloaded from “E-PADS” web site https://kp.eprocure.gov.pk and a complete set of bids
Solicitation Documents shall be downloaded from “C&W” web site www.cwd.gkp.pk prior to the opening time.

3- All bidders are directed are upload theirs bids (CDR in the shape of Call Deposit and Rate on Tender Form, BOQ / alongwith relevant
Bid Solicitation Documents and submit these through on EPAD System web site https://kp.eprocure.gov.pk, before the mentioned
system closing time. Any bid received without uploading required documents i.e (Copy of CNIC, C&W Enlistment, with Govt: of
Pakistan Engineering Council (2025-26), KPPRA (Active), FPR (Active) and rate analysis if required will be treated as non-responsive.
Iin complete / conditional bid with unattested cutting / overwriting / dis-figuring uploaded shall be considered non-responsive.
No hard form / Printout of bid are required / acceptable except original CDR / Call Deposit, submitted through courier before the bid
opening time; failing which the bid shall be considered non-responsive. The procuring entity shall not be responsible for any
technical fault glitch or Error in the EPAD System and shall only consider the documents appearing on the EPAD Dash Board.
Therefore, all bidders are advised to upload the required documents carefully and responsibly.

4-

Electronic Bidding shall be done on “ABOVE/BELOW/ATPAR” in System on BOQ / Engineer’s Estimate based on MRS & NSI
applicable. The bidder shall clearly indicate rates as above, below, or ATPAR for both scheduled and non scheduled items in the
tender form and BOQ; otherwise the bid shall be consider NON Responsive. Any missing or unquoted rates for scheduled or non
scheduled items shall be treated as ATPAR. Only two Digits after the declared point shall be considered. In case of same rate quoted
by the contractors, the lowest bidder shall be decided through Draw.
The bidder shall submitted the Sealed envelopes only including 2% bid security or additional security if required of the Estimated
Cost in the shape of Call Deposit (Original) submitted through courier before the bid opening time. Call deposit of schedule bank
shall be acceptable from the respective Bank account of the contractor/firm. Bank Cheque or Pay Order (2%) in the shape of Bank
Guarantee shall not be acceptable.
The bidder should submit their E-Bids as per KPPRA Notification No. SRO (14) Vol 1-24/2021-22/6058-71 dated 10.05.2022 and
Notification No, SRO (29) Vol 1-40 / 2025-26/ 699-71 dated 29.10.2025.
Any bidders who provides incorrect information or failed to submit the original bids security and additional security instruments
before the closing date and time shall be liable to dealt with under section 29 of the KPPRA act read with rule 44 of 2014,
All the bidders will have to submit COR from scheduled Bank on Account of bidding entry fee (Not refu 0.03%
of the estimated cost without fail, otherwise his bid will not be entertained. - -
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(SINGLE STAGE SINGLE ENVELOP E-PAK ACQUISITION AND DISPOSAL SYSTEM (E-PADS) CONDITION).
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vii.

INSTRUCTION TO BIDDERS (ITB)

The contractors quoting their bids up to a limit of 10% below Engineer Estimate shall submit bid
Security @2% only of Engineer Estimate.

. The contractors quoting their bids more than 10% below upto 20% below on Engineer’s Estimate shall

submit along with their bids 8% Additional Security of Engineer’s Estimated cost in addition to 2% bid
security. If the bid is not accompanied with the required amount of Additional Security then it will be
considered as non-responsive and the 2% bid security shall be forfeited in favour of Government and
the second lowest bidder and so on will be considered accordingly.

i. Similarly, a contractor quoting bid more than 20% below shall submit with his bid an additional security

on Engineer's Estimated cost equal to the differential amount of submitted bid and Engineers ’
Estimate along with detailed rate analysis. In case of more than 20% below bids, if the bid is not
accompanied by the detailed rate analysis and or required amount of additional security, then the said
bid shall be considered as non-responsive. All the securities submitted along with such non-responsive
bid shall be forfeited in favour of Government and the 2nd lowest bidder and so on will be considered
accordingly.

iv. In case detailed rate analysis submitted with the bids is, in view of the Procuring Entity, not convincing,

the Head of the Procuring Entity may declare such bid as non-responsive without any forfeiture of bid
securities and record reasons thereof.

. The procuring entity may offer the contract to next lowest bidder after due diligence in the

context of financial difference between such two bids or may advertise procurement
opportunity afresh.

. After commencements of work by the successful bidder, the procuring entity may replace the
Additional Security with a bank guarantee of the same amount from the scheduled bank; if the
already deposited security is not in the form of bank guarantee.

The Additional Security shall be released to the contractor in four installments i.e 1* installment of
25% to be released upon completion of 25% of the project, 2™ installment of 25% to be released upon
completion of 50% of the project, 3 installment of 25% to be released upon completion of 75% of
the project and the 4" installment of 25% to be released after 100% completion of the project.

viii. All pervious orders, instructions and regulations issued regarding additional security shall stand

Superseded.
In case of failure to submit the original bid security and additional security instrument before the date
and time, the procuring entity shall debar the bidder for a period of one (01) year.
In the case of violation for second time, blacklist him for a minimum period of three (03) years in
accordance with Section 29 of the KPPRA Act read with Rule 44 of the Khyber Pakhtunkhwa Public
Procurement of Goods, Works and Services Rules, 2014.
Any Bidder who submits fake CDR or provides incorrect information shall stand disqualified and will be
debarred, for further tender process in future.
Electronic Bids will valid for Ninety (90) days.
Successful Bidder should sign the agreement with the department within Twenty Eight (28) days after
acceptance of bid.
If the evaluated electronic bid costs of two or more than two bidders are equal then the successful
bidder will be dlgﬂlared through draw.
Electronic Bid:/be displayed Online on the E-PAD System after 30 minutes of the closing time in the
presence of bidders or their representatives who choose to be present.

The employer has the authority to reject any E-bid or all the E-bids assigning valid reason.
Bid security of 1st, 2nd and 3rd lowest bidders will be retained by the em r till apgroval

Building Di¢ision-Il, Peshawar
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